

**Collier County SCRWTP Belt Filter Press Replacement  
Bid Schedule 19-7590**

<b>Item No.</b>	<b>DESCRIPTION (Furnished &amp; Installed)</b>	<b>UNIT</b>	<b>QTY</b>	<b>UNIT PRICE</b>	<b>TOTAL AMOUNT</b>
<b>1</b>	<b>Furnish Belt Filter Press</b>	LS	1	\$ -	\$ -
	<i>Subtotal</i>				\$ -
<b>2</b>	<b>Belt Filter Press Installation</b>				
2.1	Install Belt Filter Press	LS	1		\$ -
2.2	Demo & Removal of Existing Belt Filter Press	LS	1	\$ -	\$ -
2.3	Demo & Removal of Existing PVC and DI Piping	LF	70		\$ -
2.4	Furnish and Install 6-inch Ductile Iron Sludge Influent Piping for BFP (includes all fittings, supports, connections)	LF	15	\$ -	\$ -
2.5	Furnish and Install 3-inch PVC Spray Water Piping for BFP (includes all fittings, supports, connections)	LF	25		\$ -
2.6	Furnish and Install 4-inch PVC Roof Drain Piping (includes all fittings, supports, connections)	LF	30		\$ -
2.7	Furnish and Install 6-inch 90-degree bends (includes all fittings, supports, connections)	EA	3		\$ -
2.8	Furnish and Install Aluminum Platform/Stairs	EA	2		\$ -
2.9	As-Built Drawings	LS	1		\$ -
	<i>Subtotal</i>				\$ -
<b>3</b>	<b>Electrical</b>				
3.1	Demo & Removal of Existing Electrical Components	LS	1	\$ -	\$ -
3.2	Install BFP Control Panel (includes all conduit, wiring, startup)	LS	1		\$ -
3.3	Furnish and Install BFP Room Electrical Upgrades	LS	1		\$ -
3.4	Arc Flash analysis and labels	LS	1		\$ -
	<i>Subtotal</i>				\$ -
<b>4</b>	<b>All other work</b>				
4.1	Painting (includes surface preparation, materials, and labor)	LS	1	\$ -	\$ -
4.2	Furnish and Install Greenheck Direct Drive Exhaust Fans	EA	2		\$ -
	<i>Subtotal</i>				\$ -
	<i>Subtotal (Items 1-4)</i>				\$ -
<b>5</b>	<b>Owner Directed Allowance</b>	T&M	1	\$ 40,000.00	\$ 40,000.00
<b>6</b>	<b>Mobilization/Demobilization (*8% Subtotal)</b>	LS	1	\$ -	\$ -
	<b>*Not to exceed 8% of the subtotal from items 1-4</b>			<b>Total Base Bid</b>	<b>\$ 40,000.00</b>