



Email: Sue.Zimmerman@colliercountygov.net
Telephone: 239-252-8034

ADDENDUM # 1

Memorandum

Date: March 12, 2020
From: Sue Zimmerman, Procurement Strategist
To: Interested Parties
Subject: Addendum # 1 – #20-7716 – PELICAN RIDGE BLVD 8” WATER MAIN REPLACEMENT

This addendum has been issued for the following item(s) identifying clarifications, changes, deletions, or additions to the original solicitation documents and bid schedule for the above referenced solicitation.

Pre-Bid Meeting Minutes and Sign-in Sheets:

- 20-7716 - Addendum #1 - Pre-Bid Meeting Minutes and Sign-in Sheets, attached.

Extension of Q&A Period: As noted at Pre-Bid Meeting, Question due date will be extended to 5:00pm on March 19, 2020. (All answers will be posted no later than 5:00pm on March 23, 2020.

CC: Diana Dueri, Sr. Project Manager

Please acknowledge receipt of this Addendum and include with your bid.

(Signature)

Date

(Name of Firm)

If you require additional information, please post a question on BidSync on-line or contact me using the above contact information.

Pre-Bid Meeting Agenda		
Solicitation No:	20-7716	
Solicitation:	Pelican Ridge Blvd 8" Water Main Replacement	Project
Date:	March 12, 2020	
Time	2:00 PM	
Location:	Procurement Conf Rm A 3295 Tamiami Trail E. Naples FL 34112	

Start Audio Recorder: 2:02 PM
Meeting Start Time: 2:02pm
Meeting Adjourn Time: 2:30pm

Bid Due Date: Thursday March 26, 2020 @ 3:00 pm
Last Day for Questions: Monday March 16, 2020 @ 5:00 pm
Answers to Questions: Thursday March 19, 2020

Budget for Project: \$1,027,000
COMPLETION DAYS 180 days to substantial, 30 days to final, 210 calendar days overall
Liquidated Damages \$1,665.00/day

ALL QUESTIONS ARE TO BE SUBMITTED ON-LINE
NO QUESTIONS WILL BE ANSWERED DURING PRE-BID MEETING
ALL BIDS WILL BE SUBMITTED ELECTRONICALLY THROUGH THE COLLIER COUNTY ON-LINE BID SYSTEM
NON MANDATORY SITE VISIT FOLLOWING PRE-BID MEETING -
Meeting at Procurement Services Conf Rm A, 3295 Tamiami Trail E., Naples Fl. 34112

Sue Zimmerman	Introductions, reviewed dates, schedule time,		
	liquidated damages; reminded all questions thru		
	BidSync		
	Anticipate a potential Addendum to document		
	change in plans to coordinate with another upcoming		
	PUD project. Will extend the Q&A period for		
	Questions due 3/19/20 and answers posted by 3/23/20		

ATTENDANCE SHEET

PRE-BID MEETING

Date: 3125-2020

SOLICITATION # 20-7716 – PELICAN RIDGE BLVD 8” WATER MAIN REPLACEMENT

PLEASE PRINT

YOUR NAME: Kellie Fissinger

YOUR NAME: Dom Amico

ABB
Company Name

ABB
Company Name

7400 Trail Blvd. Suite 200
Mailing Address

7400 Tamiami Trail N
Mailing Address

Naples, FL 34108
City, State ZIP

Naples FL 34108
City, State ZIP

Telephone: (239) 597-3111

Telephone: (239) 597-3111

FAX Number: () _____

FAX Number: () _____

Email address: fissinger@abbinc.com Email address: Domico@abbinc.com

YOUR NAME: _____

YOUR NAME: _____

Company Name

Company Name

Mailing Address

Mailing Address

City, State ZIP

City, State ZIP

Telephone: () _____

Telephone: () _____

FAX Number: () _____

FAX Number: () _____

Email address: _____

Email address: _____

ATTENDANCE SHEET

PRE-BID SITE VISIT

Date: 3-12-2020

SOLICITATION # 20-7716 – PELICAN RIDGE BLVD 8" WATER MAIN REPLACEMENT

PLEASE PRINT

YOUR NAME: Dan Strickler

Strickler Bros. Underground
Company Name

4176 Canal St
Mailing Address

Ft. Myers FL, 33916
City, State ZIP

Telephone: (239) 247-2050

FAX Number: ()

Email address: dan@stricklerbros.com

YOUR NAME: Kevin Carlo

D.N. Higgins Inc
Company Name

4485 Bndalpuso
Mailing Address

Naples FL 34104
City, State ZIP

Telephone: (239) 774-3130

FAX Number: ()

Email address: kevin@dnhiggins.com

YOUR NAME: SHANE MEAKER

COUGAR
Company Name

5420 DIVISION DR
Mailing Address

Ft Myers, FL, 33905
City, State ZIP

Telephone: (239) 2750746

FAX Number: ()

Email address: shane@cougarcontractingllc.com

YOUR NAME: Adrian Reid

Quality Enterprises
Company Name

3494 Shearwater St
Mailing Address

Naples, FL, 34117
City, State ZIP

Telephone: (786) 501 6611

FAX Number: (239) 435 7202

Email address: areid@qeusa.com

ATTENDANCE SHEET

PRE-BID SITE VISIT

Date: 3-12-2020

SOLICITATION # 20-7716 – PELICAN RIDGE BLVD 8” WATER MAIN REPLACEMENT

P L E A S E P R I N T

YOUR NAME: MARK HEATH

PWS, LLC
Company Name

SUMMERLIN DRIVE
Mailing Address

FT. MYERS FL 33904
City, State ZIP

Telephone: (239) 270-5922

FAX Number: (____) _____

Email address: MHEATH@PWC-LLC.COM

YOUR NAME: _____

Company Name

Mailing Address

City, State ZIP

Telephone: (____) _____

FAX Number: (____) _____

Email address: _____

YOUR NAME: _____

Company Name

Mailing Address

City, State ZIP

Telephone: (____) _____

FAX Number: (____) _____

Email address: _____

YOUR NAME: _____

Company Name

Mailing Address

City, State ZIP

Telephone: (____) _____

FAX Number: (____) _____

Email address: _____