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LAP DIVISION 1 SPECIFICATIONS. 
(REV 2-17-20) (1-21) 
 
 

Construction Checklist Specifications 
from 

Department of Transportation 
Standard Specifications for Road and Bridge Construction 

 
 
 
 
 
 
 
The following excerpts from the Standard Specifications and Special Provisions are provided for 
use in LAP Specifications as needed in accordance with the Local Agency Program Checklist for 

Construction Contracts (Phase 58) – Federal and State Requirements (525-070-44) 



 
                                                     

FPID(S):  439481-1-58-01 
CIP No.: 69659001 

-4-

FROM SECTION 1 – DEFINITIONS AND TERMS: 

Department Name: Hillsborough County 

Engineer: Stantec Consulting Services, Inc. 
 

Contractor’s Engineer of Record.  
 A Professional Engineer registered in the State of Florida, other than the Engineer of 
Record or his subcontracted consultant, who undertakes the design and drawing of components 
of the permanent structure as part of a redesign or Cost Savings Initiative Proposal, or for repair 
designs and details of the permanent work. The Contractor’s Engineer of Record may also serve 
as the Specialty Engineer.  
 The Contractor’s Engineer of Record must be an employee of a pre-qualified firm. The 
firm shall be pre-qualified in accordance with the Rules of the Department of Transportation, 
Chapter 14-75. Any Corporation or Partnership offering engineering services must hold a 
Certificate of Authorization from the Florida Department of Business and Professional 
Regulation.  
 As an alternate to being an employee of a pre-qualified firm, the Contractor’s Engineer of 
Record may be a pre-qualified Specialty Engineer. For items of the permanent work declared by 
the State Construction Office to be “major” or “structural”, the work performed by a pre-
qualified Specialty Engineer must be checked by another pre-qualified Specialty Engineer. An 
individual Engineer may become pre-qualified in the work groups listed in the Rules of the 
Department of Transportation, Chapter 14-75, if the requirements for the Professional Engineer 
are met for the individual work groups. Pre-qualified Specialty Engineers are listed on the State 
Construction Website. Pre-qualified Specialty Engineers will not be authorized to perform 
redesigns or Cost Savings Initiative Proposal designs of items fully detailed in the plans. 
 

Specialty Engineer. 
 A Professional Engineer registered in the State of Florida, other than the Engineer of 
Record or his subcontracted consultant, who undertakes the design and drawing preparation of 
components, systems, or installation methods and equipment for specific temporary portions of 
the project work or for special items of the permanent works not fully detailed in the plans and 
required to be furnished by the Contractor. The Specialty Engineer may also provide designs and 
details, repair designs and details, or perform Engineering Analyses for items of the permanent 
work declared by the State Construction Office to be “minor” or “non-structural”.  
 For items of work not specifically covered by the Rules of the Department of 
Transportation, a Specialty Engineer is qualified if he has the following qualifications: 
  (1) Registration as a Professional Engineer in the State of Florida. 
  (2) The education and experience necessary to perform the submitted design as 
required by the Florida Department of Business and Professional Regulation. 
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FROM SECTION 4 (ALTERATION OF WORK). 

4-3 Alteration of Plans or of Character of Work. 
 4-3.1 General: The Engineer reserves the right to make, at any time prior to or during the 
progress of the work, such increases or decreases in quantities, whether a significant change or 
not, and such alterations in the details of construction, whether a substantial change or not, 
including but not limited to alterations in the grade or alignment of the road or structure or both, 
as may be found necessary or desirable by the Engineer. Such increases, decreases or alterations 
shall not constitute a breach of Contract, shall not invalidate the Contract, nor release the Surety 
from any liability arising out of this Contract or the Surety bond. The Contractor agrees to 
perform the work, as altered, the same as if it had been a part of the original Contract. 
  The term “significant change” applies only when: 
   1. The Engineer determines that the character of the work as altered differs 
materially in kind or nature from that involved or included in the original proposed construction, 
or 
   2. A major item of work, as defined in 1-3, is increased in excess of 125% 
or decreased below 75% of the original Contract quantity. The Department will apply any price 
adjustment for an increase in quantity only to that portion in excess of 125% of the original 
Contract item quantity in accordance with 4-3.2 below. In the case of a decrease below 75% the 
Department will only apply a price adjustment for the additional costs that are a direct result of 
the reduction in quantity. 
  In (1) above, the determination by the Engineer shall be conclusive. If the 
determination is challenged by the Contractor in any proceeding, the Contractor must establish 
by clear and convincing proof that the determination by the Engineer was without any reasonable 
basis. 
 4-3.2 Increase, Decrease or Alteration in the Work: The Engineer reserves the right to 
make alterations in the character of the work which involve a substantial change in the nature of 
the design or in the type of construction or which materially increases or decreases the cost or 
time of performance. Such alteration shall not constitute a breach of Contract, shall not invalidate 
the Contract or release the Surety. 
  Notwithstanding that the Contractor shall have no formal right whatsoever to any 
extra compensation or time extension deemed due by the Contractor for any cause unless and 
until the Contractor follows the procedures set forth in 5-12.2 for preservation, presentation and 
resolution of the claim, the Contractor may at any time, after having otherwise timely submitted 
a notice of intent to claim or preliminary time extension request pursuant to 5-12.2 and 8-7.3.2, 
submit to the Department a request for equitable adjustment of compensation or time or other 
dispute resolution proposal. The Contractor shall in any request for equitable adjustment of 
compensation, time, or other dispute resolution proposal certify under oath and in writing, in 
accordance with the formalities required by Florida law, that the request is made in good faith, 
that any supportive data submitted is accurate and complete to the Contractor’s best knowledge 
and belief, and that the amount of the request accurately reflects what the Contractor in good 
faith believes to be the Department’s responsibility. Such certification must be made by an 
officer or director of the Contractor with the authority to bind the Contractor. Any such certified 
statements of entitlement and costs shall be subject to the audit provisions set forth in 5-12.14. 
While the submittal or review of a duly certified request for equitable adjustment shall neither 
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create, modify, nor activate any legal rights or obligations as to the Contractor or the 
Department, the Department will review the content of any duly certified request for equitable 
adjustment or other dispute resolution proposal, with any further action or inaction by the 
Department thereafter being in its sole discretion. Any request for equitable adjustment that fails 
to fully comply with the certification requirements will not be reviewed by the Department. 
  The monetary compensation provided for below constitutes full and complete 
payment for such additional work and the Contractor shall have no right to any additional 
monetary compensation for any direct or indirect costs or profit for any such additional work 
beyond that expressly provided below. The Contractor shall be entitled to a time extension only 
to the extent that the performance of any portion of the additional work is a controlling work 
item and the performance of such controlling work item actually extends completion of the 
project due to no fault of the Contractor. All time related costs for actual performance of such 
additional work are included in the compensation already provided below and any time extension 
entitlement hereunder will be without additional monetary compensation. The Contractor shall 
have no right to any monetary compensation or damages whatsoever for any direct or indirect 
delay to a controlling work item arising out of or in any way related to the circumstances leading 
up to or resulting from additional work (but not relating to the actual performance of the 
additional work, which is paid for as otherwise provided herein), except only as provided for 
under 5-12.6.2.1. 
 
  4-3.2.1 Allowable Costs for Extra Work: The Engineer may direct in writing 
that extra work be done and, at the Engineer’s sole discretion, the Contractor will be paid 
pursuant to an agreed Supplemental Agreement or in the following manner: 
   1. Labor and Burden: The Contractor will receive payment for actual costs 
of direct labor and burden for the additional or unforeseen work. Labor includes foremen 
actually engaged in the work; and will not include project supervisory personnel nor necessary 
on-site clerical staff, except when the additional or unforeseen work is a controlling work item 
and the performance of such controlling work item actually extends completion of the project 
due to no fault of the Contractor. Compensation for project supervisory personnel, but in no case 
higher than a Project Manager’s position, shall only be for the pro-rata time such supervisory 
personnel spent on the contract. In no case shall an officer or director of the Company, nor those 
persons who own more than 1% of the Company, be considered as project supervisory personnel, 
direct labor or foremen hereunder. 
    Payment for burden shall be limited solely to the following: 
 

Table 4-3.2.1 
Item Rate 
FICA Rate established by Law 
FUTA/SUTA Rate established by Law 
Medical Insurance Actual 
Holidays, Sick & Vacation 
benefits Actual 

Retirement benefits Actual 
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Table 4-3.2.1 
Item Rate 

Workers Compensation 

Rates based on the National Council on Compensation Insurance 
basic rate tables adjusted by Contractor’s actual experience 
modification factor in effect at the time of the additional work or 
unforeseen work. 

Per Diem Actual but not to exceed State of Florida’s rate 
Insurance* Actual 
*Compensation for Insurance is limited solely to General Liability Coverage and does not include any other insurance coverage 
(such as, but not limited to, Umbrella Coverage, Automobile Insurance, etc.). 
 
    At the Pre-construction conference, certify to the Engineer the 
following: 
     a. A listing of on-site clerical staff, supervisory personnel 
and their pro-rated time assigned to the contract, 
     b. Actual Rate for items listed in Table 4-3.2.1, 
     c. Existence of employee benefit plan for Holiday, Sick and 
Vacation benefits and a Retirement Plan, and, 
     d. Payment of Per Diem is a company practice for instances 
when compensation for Per Diem is requested. 
    Such certification must be made by an officer or director of the 
Contractor with authority to bind the Contractor. Timely certification is a condition precedent to 
any right of the Contractor to recover compensations for such costs, and failure to timely submit 
the certification will constitute a full, complete, absolute and irrevocable waiver by the 
Contractor of any right to recover such costs. Any subsequent changes shall be certified to the 
Engineer as part of the cost proposal or seven calendar days in advance of performing such extra 
work. 
   2. Materials and Supplies: For materials accepted by the Engineer and 
used on the project, the Contractor will receive the actual cost of such materials incorporated into 
the work, including Contractor paid transportation charges (exclusive of equipment as hereinafter 
set forth). For supplies reasonably needed for performing the work, the Contractor will receive 
the actual cost of such supplies. 
   3. Equipment: For any machinery or special equipment (other than small 
tools), including fuel and lubricant, the Contractor will receive 100% of the “Rental Rate Blue 
Book” for the actual time that such equipment is in operation on the work, and 50% of the 
“Rental Rate Blue Book” for the time the equipment is directed to standby and remain on the 
project site, to be calculated as indicated below. The equipment rates will be based on the latest 
edition (as of the date the work to be performed begins) of the “Rental Rate Blue Book for 
Construction Equipment” or the “Rental Rate Blue Book for Older Construction Equipment,” 
whichever is applicable, as published by Machinery Information Division of PRIMEDIA 
Information, Inc. (version current at the time of bid), using all instructions and adjustments 
contained therein and as modified below. On all projects, the Engineer will adjust the rates using 
regional adjustments and Rate Adjustment Tables according to the instructions in the Blue Book. 
    Allowable Equipment Rates will be established as set out below: 
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     a. Allowable Hourly Equipment Rate = Monthly Rate/176 
x Adjustment Factors x 100%. 
     b. Allowable Hourly Operating Cost = Hourly Operating 
Cost x 100%. 
     c. Allowable Rate Per Hour = Allowable Hourly 
Equipment Rate + Allowable Hourly Operating Cost. 
     d. Standby Rate = Allowable Hourly Equipment 
Rate x 50%. 
    The Monthly Rate is The Basic Machine Rate Plus Any 
Attachments. Standby rates will apply when equipment is not in operation and is directed by the 
Engineer to standby at the project site when needed again to complete work and the cost of 
moving the equipment will exceed the accumulated standby cost. Standby rates will not apply on 
any day the equipment operates for eight or more hours. Standby payment will be limited to only 
that number of hours which, when added to the operating time for that day equals eight hours. 
Standby payment will not be made on days that are not normally considered work days on the 
project. 
    The Department will allow for the cost of transporting the 
equipment to and from the location at which it will be used. If the equipment requires assembly 
or disassembly for transport, the Department will pay for the time to perform this work at the rate 
for standby equipment. 
    Equipment may include vehicles utilized only by Labor, as defined 
above. 
   4. Indirect Costs, Expenses, and Profit: Compensation for all indirect 
costs, expenses, and profit of the Contractor, including but not limited to overhead of any kind, 
whether jobsite, field office, division office, regional office, home office, or otherwise, is 
expressly limited to the greater of either (a) or (b) below: 
    a. Solely a mark-up of 17.5% on the payments in (1) through (3), 
above. 
     1. Bond: The Contractor will receive compensation for any 
premium for acquiring a bond for such additional or unforeseen work at the original Contract 
bond rate paid by the Contractor. No compensation for bond premium will be allowed for 
additional or unforeseen work paid by the Department via initial contingency pay item. 
     2. The Contractor will be allowed a markup of 10% on the 
first $50,000 and a markup of 5% on any amount over $50,000 on any subcontract directly 
related to the additional or unforeseen work. Any such subcontractor mark-up will be allowed 
only by the prime Contractor and a first tier subcontractor, and the Contractor must elect the 
markup for any eligible first tier subcontractor to do so. 
    b. Solely the formula set forth below and only as applied solely as 
to such number of calendar days of entitlement that are in excess of ten cumulative calendar days 
as defined below. 
 

     B
CAD ×=

 
 
     Where A = Original Contract Amount 
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      B = Original Contract Time 
      C = 8% 
      D = Average Overhead Per Day 
 
     Cumulative Calendar Days is defined as the combined total 
number of calendar days granted as time extensions due to either extra work, excluding overruns 
to existing contract items, that extend the duration of the project or delay of a controlling work 
item caused solely by the Department, or the combined total number of calendar days for which 
a claim of entitlement to a time extension due to delay of a controlling work item caused solely 
by the Department is otherwise ultimately determined to be in favor of the Contractor. 
     No compensation, whatsoever, will be paid to the 
Contractor for any jobsite overhead and other indirect impacts when the total number of calendar 
days granted for time extension due to delay of a controlling work item caused solely by the 
Department is, or the total number of calendar days for which entitlement to a time extension due 
to delay of a controlling work item caused solely by the Department is otherwise ultimately 
determined in favor of the Contractor to be, equal to or less than ten calendar days and the 
Contractor also fully assumes all monetary risk of any and all partial or single calendar day delay 
periods, due to delay of a controlling work item caused solely by the Department, that when 
combined together are equal to or less than ten calendar days and regardless of whether monetary 
compensation is otherwise provided for hereunder for one or more calendar days of time 
extension entitlement for each calendar day exceeding ten calendar days. All calculations under 
this provision shall exclude weather days, Holidays, and Special Events. 
    Further, for (a) and (b) above, in the event there are concurrent 
delays to one or more controlling work items, one or more being caused by the Department and 
one or more being caused by the Contractor, the Contractor shall be entitled to a time extension 
for each day that a controlling work item is delayed by the Department but shall have no right to 
nor receive any monetary compensation for any indirect costs for any days of concurrent delay. 
  4-3.2.2 Subcontracted Work: Compensation for the additional or unforeseen 
work performed by a subcontractor shall be limited solely to that provided for in 4-3.2.1 (1), (2), 
(3) and (4)(a). In addition, the Contractor compensation is expressly limited to the greater of the 
total provided in either 4-3.2.1(4)(a) or (4)(b), except that the Average Overhead Per-Day 
calculation is as follows: 
 

     B
CAsDs ×=

 
 
     Where As = Original Contract Amount minus Original 
Subcontract amounts(s)* 
      B = Original Contract Time 
      C = 8% 
      Ds = Average Overhead Per-Day 
 
     * deduct Original Subcontract Amount(s) of 
subcontractor(s) performing the work 
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   The subcontractor may receive compensation for any premium for 
acquiring a bond for the additional or unforeseen work; provided, however, that such payment 
for additional subcontractor bond will only be paid upon presentment to the Department of clear 
and convincing proof that the subcontractor has actually submitted and paid for separate bond 
premiums for such additional or unforeseen work in such amount and that the subcontractor was 
required by the Contractor to acquire a bond. 
   The Contractor shall require the subcontractor to submit a certification, in 
accordance with 4-3.2.1 (1), as part of the cost proposal and submit such to the Engineer. Such 
certification must be made by an officer or director of the subcontractor with authority to bind 
the subcontractor. Timely certification is a condition precedent to any right of the Contractor to 
recover compensation for such subcontractor costs, and failure to timely submit the certification 
will constitute a full, complete, absolute and irrevocable waiver by the Contractor of any right to 
recover such subcontractor costs. 
 4-3.3 No Waiver of Contract: Changes made by the Engineer will not be considered to 
waive any of the provisions of the Contract, nor may the Contractor make any claim for loss of 
anticipated profits because of the changes, or by reason of any variation between the 
approximate quantities and the quantities of work actually performed. All work shall be 
performed as directed by the Engineer and in accordance with the Contract Documents. 
 4-3.4 Conditions Requiring a Supplemental Agreement or Unilateral Payment: A 
Supplemental Agreement or Unilateral Payment will be used to clarify the Plans and 
Specifications of the Contract; to provide for unforeseen work, grade changes, or alterations in 
the Plans which could not reasonably have been contemplated or foreseen in the original Plans 
and Specifications; to change the limits of construction to meet field conditions; to provide a safe 
and functional connection to an existing pavement; to settle documented Contract claims; to 
make the project functionally operational in accordance with the intent of the original Contract 
and subsequent amendments thereto. 
  A Supplemental Agreement or Unilateral Payment may be used to expand the 
physical limits of the project only to the extent necessary to make the project functionally 
operational in accordance with the intent of the original Contract. The cost of any such 
agreement extending the physical limits of the project shall not exceed $100,000 or 10% of the 
original Contract price, whichever is greater. 
  Perform no work to be covered by a Supplemental Agreement or Unilateral 
Payment before written authorization is received from the Engineer. The Engineer’s written 
authorization will set forth sufficient work information to allow the work to begin. The work 
activities, terms and conditions will be reduced to written Supplemental Agreement or Unilateral 
Payment form promptly thereafter. No payment will be made on a Supplemental Agreement or 
Unilateral Payment prior to the Department’s approval of the document. 
 4-3.5 Extra Work: Extra work authorized in writing by the Engineer will be paid in 
accordance with the formula in 4-3.2. Such payment will be the full extent of all monetary 
compensation entitlement due to the Contractor for such extra work. Any entitlement to a time 
extension due to extra work will be limited solely to that provided for in 4-3.2 for additional 
work. 
 4-3.6 Connections to Existing Pavement, Drives and Walks: Generally adhere to the 
limits of construction at the beginning and end of the project as detailed in the Plans. However, if 
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the Engineer determines that it is necessary to extend the construction in order to make suitable 
connections to existing pavement, the Engineer will authorize such a change in writing. 
  For necessary connections to existing walks and drives that are not indicated in 
the Plans, the Engineer will submit direction regarding the proper connections in accordance 
with the Design Standards. 
 4-3.7 Differing Site Conditions: During the progress of the work, if subsurface or latent 
physical conditions are encountered at the site differing materially from those indicated in the 
Contract, or if unknown physical conditions of an unusual nature differing materially from those 
ordinarily encountered and generally recognized as inherent in the work provided for in the 
Contract are encountered at the site, the party discovering such conditions shall promptly notify 
the other party in writing of the specific differing conditions before the Contractor disturbs the 
conditions or performs the affected work. 
  Upon receipt of written notification of differing site conditions from the 
Contractor, the Engineer will investigate the conditions, and if it is determined that the 
conditions materially differ and cause an increase or decrease in the cost or time required for the 
performance of any work under the Contract, an adjustment will be made, excluding loss of 
anticipated profits, and the Contract will be modified in writing accordingly. The Engineer will 
notify the Contractor whether or not an adjustment of the Contract is warranted. 
  The Engineer will not allow a Contract adjustment for a differing site condition 
unless the Contractor has submitted the required written notice. 
  The Engineer will not allow a Contract adjustment under this clause for any 
effects caused to any other Department or non-Department projects on which the Contractor may 
be working. 
 4-3.8 Changes Affecting Utilities: The Contractor shall be responsible for identifying 
and assessing any potential impacts to a utility that may be caused by the changes proposed by 
the Contractor, and the Contractor shall at the time of making the request for a change notify the 
Department in writing of any such potential impacts to utilities. 
  Department approval of a Contractor proposed change does not relieve the 
Contractor of sole responsibility for all utility impacts, costs, delays or damages, whether direct 
or indirect, resulting from Contractor initiated changes in the design or construction activities 
from those in the original Contract Specifications, Design Plans (including Traffic Control Plans) 
or other Contract Documents and which effect a change in utility work different from that shown 
in the Utility Plans, joint project agreements or utility relocation schedules. 
 4-3.9 Cost Savings Initiative Proposal: 
  4-3.9.1 Intent and Objective: 
   1. This Subarticle applies to any cost reduction proposal (hereinafter 
referred to as a Proposal) that the Contractor initiates and develops for the purpose of refining the 
Contract to increase cost effectiveness or significantly improve the quality of the end result. A 
mandatory Cost Savings Initiative Workshop will be held prior to Contract Time beginning for 
the Contractor and Department to discuss potential Proposals. This mandatory workshop can 
only be eliminated if agreed to in writing by both the Contractor and Department. This Subarticle 
does not, however, apply to any such proposal unless the Contractor identifies it at the time of its 
submission to the Department as a proposal submitted pursuant to this Subarticle. 
   2. The Department will consider Proposals that would result in net savings 
to the Department by providing a decrease in the cost of the Contract. Proposals must result in 



 
                                                     

FPID(S):  439481-1-58-01 
CIP No.: 69659001 

-12-

savings without impairing essential functions and characteristics such as safety, service, life, 
reliability, economy of operation, ease of maintenance, aesthetics and necessary standard design 
features. The Department will not recognize the Contractor’s correction of plan errors that result 
in a cost reduction, as a Proposal. Deletions of work, approved by the Engineer which are not 
directly associated with or integral to a Proposal will be handled as full credit to the Department 
for the work deleted.  
   3. The Department shall have the right to reject, at its discretion, any 
Proposal submitted that proposes a change in the design of the pavement system or that would 
require additional right-of-way. Pending the Department’s execution of a formal supplemental 
agreement implementing an approved Proposal, the Contractor shall remain obligated to perform 
the work in accordance with the terms of the existing Contract. The Department may grant time 
extensions to allow for the time required to develop and review a Proposal. 
   4. For potential Proposals not discussed at the Cost Savings Initiative 
Workshop, a mandatory concept meeting will be held for the Contractor and Department to 
discuss the potential Proposal prior to development of the Proposal. This mandatory meeting can 
only be eliminated if agreed to in writing by both the Contractor and Department. 
  4-3.9.2 Subcontractors: The Department encourages the Contractor to include 
the provisions of this Subarticle in Contracts with subcontractors and to encourage submission of 
Proposals from subcontractors. However, it is not mandatory to submit Proposals to the 
Department or to accept or transmit subcontractor proposed Proposals to the Department. 
  4-3.9.3 Data Requirements: As a minimum, submit the following information 
with each Proposal: 
   1. a description of the difference between the existing Contract 
requirement, including any time extension request, and the proposed change, and the 
comparative advantages and disadvantages. 
   2. separate detailed cost estimates for both the existing Contract 
requirement and the proposed change. Break down the cost estimates by pay item numbers 
indicating quantity increases or decreases and deleted pay items. Identify additional proposed 
work not covered by pay items within the Contract, by using pay item numbers in the Basis of 
Estimates Manual. In preparing the estimates, include overhead, profit, and bond within pay 
items in the Contract. Separate pay item(s) for the cost of overhead, profit, and bond will not be 
allowed. 
   3. an itemization of the changes, deletions or additions to plan details, plan 
sheets, design standards and Specifications that are required to implement the Proposal if the 
Department adopts it. Submit preliminary plan drawings sufficient to describe the proposed 
changes. 
   4. engineering or other analysis in sufficient detail to identify and describe 
specific features of the Contract that must be changed if the Department accepts the Proposal 
with a proposal as to how these changes can be accomplished and an assessment of their effect 
on other project elements. The Department may require that engineering analyses be performed 
by a prequalified consultant in the applicable class of work. Support all design changes that 
result from the Proposal with drawings and computations signed and sealed by the Contractor’s 
Engineer of Record. Written documentation or drawings will be submitted clearly delineating the 
responsibility of the Contractor’s Engineer of Record. 
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   5. the date by which the Department must approve the Proposal to obtain 
the total estimated cost reduction during the remainder of the Contract, noting any effect on the 
Contract completion time or delivery schedule. 
   6. a revised project schedule that would be followed upon approval of the 
Proposal. This schedule would include submittal dates and review time for the Department and 
Peer reviews. 
  4-3.9.4 Processing Procedures: Submit Proposals to the Engineer or his duly 
authorized representative. The Department will process Proposals expeditiously; however, the 
Department is not liable for any delay in acting upon a Proposal submitted pursuant to this 
Subarticle. The Contractor may withdraw, in whole or in part, a Proposal not accepted by the 
Department within the period specified in the Proposal. The Department is not liable for any 
Proposal development cost in the case where the Department rejects or the Contractor withdraws 
a Proposal. 
   The Engineer is the sole judge of the acceptability of a Proposal and of the 
estimated net savings in construction costs from the adoption of all or any part of such proposal. 
In determining the estimated net savings, the Department reserves the right to disregard the 
Contract bid prices if, in the judgment of the Engineer, such prices do not represent a fair 
measure of the value of work to be performed or to be deleted. 
   Prior to approval, the Engineer may modify a Proposal, with the 
concurrence of the Contractor, to make it acceptable. If any modification increases or decreases 
the net savings resulting from the Proposal, the Department will determine the Contractor’s fair 
share upon the basis of the Proposal as modified and upon the final quantities. The Department 
will compute the net savings by subtracting the revised total cost of all bid items affected by the 
Proposal from the total cost of the same bid items as represented in the original Contract. 
   Prior to approval of the Proposal that initiates the supplemental agreement, 
submit acceptable Contract-quality plan sheets revised to show all details consistent with the 
Proposal design. 
  4-3.9.5 Computations for Change in Contract Cost of Performance: If the 
Proposal is adopted, the Contractor’s share of the net savings as defined hereinafter represents 
full compensation to the Contractor for the Proposal. 
   The Department will not include its costs to process and implement a 
Proposal in the estimate. However, the Department reserves the right, where it deems such action 
appropriate, to require the Contractor to pay the Department's cost of investigating and 
implementing a Proposal as a condition of considering such proposal. When the Department 
imposes such a condition, the Contractor shall accept this condition in writing, authorizing the 
Department to deduct amounts payable to the Department from any monies due or that may 
become due to the Contractor under the Contract. 
  4-3.9.6 Conditions of Acceptance for Major Design Modifications of 
Category 2 Bridges: A Proposal that proposes major design modifications of a category 2 
bridge, as determined by the Engineer, shall have the following conditions of acceptance: 
   All bridge Plans relating to the Proposal shall undergo an independent 
peer review conducted by a single independent engineering firm referred to for the purposes of 
this article as the Independent Review Engineer who is not the originator of the Proposal design, 
and is pre-qualified by the Department in accordance with Rule 14-75, Florida Administrative 
Code. The independent peer review is intended to be a comprehensive, thorough verification of 
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the original work, giving assurance that the design is in compliance with all Department 
requirements. The Independent Review Engineer’s comments, along with the resolution of each 
comment, shall be submitted to the Department. The Independent Review Engineer shall sign 
and seal the submittal cover letter stating that all comments have been adequately addressed and 
the design is in compliance with the Department requirements. If there are any unresolved 
comments the Independent Review Engineer shall specifically list all unresolved issues in the 
signed and sealed cover letter. 
   The Contractor shall designate a primary engineer responsible for the 
Proposal design and as such will be designated as the Contractors Engineer of Record for the 
Proposal design. The Department reserves the right to require the Contractor’s Engineer of 
Record to assume responsibility for design of the entire structure. 
   New designs and independent peer reviews shall be in compliance with all 
applicable Department, FHWA and AASHTO criteria requirements including bridge load 
ratings. 
  4-3.9.7 Sharing Arrangements: If the Department approves a Proposal, the 
Contractor shall receive 50% of the net reduction in the cost of performance of the Contract as 
determined by the final negotiated agreement between the Contractor and the Department. The 
net reduction will be determined by subtracting from the savings of the construction costs the 
reasonable documented engineering costs incurred by the contractor to design and develop a 
Proposal. The reasonable documented engineering costs will be paid by the Department. 
Engineering costs will be based on the consultant’s certified invoice and may include the costs of 
the Independent Review Engineer in 4-3.9.6. The total engineering costs to be subtracted from 
the savings to determine the net reduction will be limited to 25% of the construction savings and 
shall not include any markup by the Contractor or the costs for engineering services performed 
by the Contractor. 
  4-3.9.8 Notice of Intellectual Property Interests and Department’s Future 
Rights to a Proposal: 
   4-3.9.8.1 Notice of Intellectual Property Interests: The Contractor’s 
Proposal submittal shall identify with specificity any and all forms of intellectual property rights 
that either the Contractor or any officer, shareholder, employee, consultant, or affiliate, of the 
Contractor, or any other entity who contributed in any measure to the substance of the 
Contractor’s Proposal development, have or may have that are in whole or in part implicated in 
the Proposal. Such required intellectual property rights notice includes, but is not limited to, 
disclosure of any issued patents, copyrights, or licenses; pending patent, copyright or license 
applications; and any intellectual property rights that though not yet issued, applied for or 
intended to be pursued, could nevertheless otherwise be subsequently the subject of patent, 
copyright or license protection by the Contractor or others in the future. This notice requirement 
does not extend to intellectual property rights as to stand-alone or integral components of the 
Proposal that are already on the Department’s Approved Product List (APL) or Standard Plans, 
or are otherwise generally known in the industry as being subject to patent or copyright 
protection. 
   4-3.9.8.2 Department’s Future Rights to a Proposal: Notwithstanding 
7-3 nor any other provision of the Standard Specifications, upon acceptance of a Proposal, the 
Contractor hereby grants to the Department and its contractors (such grant being expressly 
limited solely to any and all existing or future Department construction projects and any other 
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Department projects that are partially or wholly funded by or for the Department) a royalty-free 
and perpetual license under all forms of intellectual property rights to manufacture, to use, to 
design, to construct, to disclose, to reproduce, to prepare and fully utilize derivative works, to 
distribute, display and publish, in whole or in part, and to permit others to do any of the above, 
and to otherwise in any manner and for any purpose whatsoever do anything reasonably 
necessary to fully utilize any and all aspects of such Proposal on any and all existing and future 
construction projects and any other Department projects. 
    Contractor shall hold harmless, indemnify and defend the 
Department and its contractors and others in privity therewith from and against any and all 
claims, liabilities, other obligations or losses, and reasonable expenses related thereto (including 
reasonable attorneys’ fees), which are incurred or are suffered by any breach of the foregoing 
grants, and regardless of whether such intellectual property rights were or were not disclosed by 
the Contractor pursuant to 4-3.9.8.1, unless the Department has by express written exception in 
the Proposal acceptance process specifically released the Contractor from such obligation to hold 
harmless, indemnify and defend as to one or more disclosed intellectual property rights. 

 

FROM SECTION 5 – CONTROL OF THE WORK (CLAIMS). 

5-12 Claims by Contractor. 
 5-12.1 General: When the Contractor deems that extra compensation or a time extension 
is due beyond that agreed to by the Engineer, whether due to delay, additional work, altered 
work, differing site conditions, breach of Contract, or for any other cause, the Contractor shall 
follow the procedures set forth herein for preservation, presentation and resolution of the claim. 
  Submission of timely notice of intent to file a claim, preliminary time extension 
request, time extension request, and the certified written claim, together with full and complete 
claim documentation, are each a condition precedent to the Contractor bringing any circuit court, 
arbitration, or other formal claims resolution proceeding against the Department for the items 
and for the sums or time set forth in the Contractor’s certified written claim. The failure to 
provide such notice of intent, preliminary time extension request, time extension request, 
certified written claim and full and complete claim documentation within the time required shall 
constitute a full, complete, absolute and irrevocable waiver by the Contractor of any right to 
additional compensation or a time extension for such claim. 
 5-12.2 Notice of Claim: 
  5-12.2.1 Claims For Extra Work: Where the Contractor deems that additional 
compensation or a time extension is due for work or materials not expressly provided for in the 
Contract or which is by written directive expressly ordered by the Engineer pursuant to 4-3, the 
Contractor shall submit written notification to the Engineer of the intention to make a claim for 
additional compensation before beginning the work on which the claim is based, and if seeking a 
time extension, the Contractor shall also submit a preliminary request for time extension 
pursuant to 8-7.3.2 within ten calendar days after commencement of a delay and a request for 
Contract Time extension pursuant to 8-7.3.2 within thirty calendar days after the elimination of 
the delay. If such written notification is not submitted and the Engineer is not afforded the 
opportunity for keeping strict account of actual labor, material, equipment, and time, the 
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Contractor waives the claim for additional compensation or a time extension. Such notice by the 
Contractor, and the fact that the Engineer has kept account of the labor, materials and equipment, 
and time, shall not in any way be construed as establishing the validity of the claim or method 
for computing any compensation or time extension for such claim. On projects with an original 
Contract amount of $3,000,000 or less within 90 calendar days after final acceptance of the 
project and on projects with an original Contract amount greater than $3,000,000 within 
180 calendar days after final acceptance of the project the Contractor shall submit full and 
complete claim documentation as described in 5-12.3 and duly certified pursuant to 5-12.9. 
However, for any claim or part of a claim that pertains solely to final estimate quantities disputes 
the Contractor shall submit full and complete claim documentation as described in 5-12.3 and 
duly certified pursuant to 5-12.9, as to such final estimate claim dispute issues, within 90 or 
180 calendar days, respectively, of the Contractor’s receipt of the Department’s final estimate. 
   If the Contractor fails to submit a certificate of claim as described in 
5-12.9, the Department will so notify the Contractor in writing. The Contractor shall have ten 
calendar days from receipt of the notice to resubmit the claim documentation, without change, 
with a certificate of claim as described in 5-12.9, without regard to whether the resubmission is 
within the applicable 90 or 180 calendar day deadline for submission of full and complete claim 
documentation. Failure by the Contractor to comply with the ten calendar day notice shall 
constitute a waiver of the claim. 
  5-12.2.2 Claims For Delay: Where the Contractor deems that additional 
compensation or a time extension is due on account of delay, differing site conditions, breach of 
Contract, or any other cause other than for work or materials not expressly provided for in the 
Contract (Extra Work) or which is by written directive of the Engineer expressly ordered by the 
Engineer pursuant to 4-3, the Contractor shall submit a written notice of intent to the Engineer 
within ten days after commencement of a delay to a controlling work item expressly notifying 
the Engineer that the Contractor intends to seek additional compensation, and if seeking a time 
extension, the Contractor shall also submit a preliminary request for time extension pursuant to 
8-7.3.2 within ten calendar days after commencement of a delay to a controlling work item, as to 
such delay and providing a reasonably complete description as to the cause and nature of the 
delay and the possible impacts to the Contractor’s work by such delay, and a request for Contract 
Time extension pursuant to 8-7.3.2 within thirty calendar days after the elimination of the delay. 
On projects with an original Contract amount of $3,000,000 or less within 90 calendar days after 
final acceptance of the project and on projects with an original Contract amount greater than 
$3,000,000 within 180 calendar days after final acceptance of the project the Contractor shall 
submit full and complete documentation as described in 5-12.3 and duly certified pursuant to 5-
12.9. 
   If the Contractor fails to submit a certificate of claim as described in 
5-12.9, the Department will so notify the Contractor in writing. The Contractor shall have ten 
calendar days from receipt of the notice to resubmit the claim documentation, without change, 
with a certificate of claim as described in 5-12.9, without regard to whether the resubmission is 
within the applicable 90 or 180 calendar day deadline for submission of full and complete claim 
documentation. Failure by the Contractor to comply with the ten calendar day notice shall 
constitute a waiver of the claim. 
   There shall be no Contractor entitlement to any monetary compensation or 
time extension for any delays or delay impacts, whatsoever, that are not to a controlling work 
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item, and then as to any such delay to a controlling work item entitlement to any monetary 
compensation or time extension shall only be to the extent such is otherwise provided for 
expressly under 4-3 or 5-12, except that in the instance of delay to a non-controlling item of 
work the Contractor may be compensated for the direct costs of idle labor or equipment only, at 
the rates set forth in 4-3.2.1(1) and (3), and then only to the extent the Contractor could not 
reasonably mitigate such idleness.  
   If the Contractor provides the written notice of intent, the preliminary 
request for time extension, and the request for Contract Time extension in compliance with the 
aforementioned time and content requirements, the Contractor's claim for delay to a controlling 
work item will be evaluated as of the date of the elimination of the delay even if the Contractor's 
performance subsequently overcomes the delay. If the claim for delay has not been settled, the 
Contractor must also comply with 5-12.3 and 5-12.9 to preserve the claim. 
 5-12.3 Content of Written Claim: As a condition precedent to the Contractor being 
entitled to additional compensation or a time extension under the Contract, for any claim, the 
Contractor shall submit a certified written claim to the Department which will include for each 
individual claim, at a minimum, the following information: 
  1. A detailed factual statement of the claim providing all necessary dates, 
locations, and items of work affected and included in each claim; 
  2. The date or dates on which actions resulting in the claim occurred or conditions 
resulting in the claim became evident; 
  3. Identification of all pertinent documents and the substance of any material oral 
communications relating to such claim and the name of the persons making such material oral 
communications; 
  4. Identification of the provisions of the Contract which support the claim and a 
statement of the reasons why such provisions support the claim, or alternatively, the provisions 
of the Contract which allegedly have been breached and the actions constituting such breach; 
  5. A detailed compilation of the amount of additional compensation sought and a 
breakdown of the amount sought as follows: 
   a. documented additional job site labor expenses; 
   b. documented additional cost of materials and supplies; 
   c. a list of additional equipment costs claimed, including each piece of 
equipment and the rental rate claimed for each; 
   d. any other additional direct costs or damages and the documents in 
support thereof; 
   e. any additional indirect costs or damages and all documentation in 
support thereof. 
  6. A detailed compilation of the specific dates and the exact number of calendar 
days sought for a time extension, the basis for entitlement to time for each day, all 
documentation of the delay, and a breakout of the number of days claimed for each identified 
event, circumstance or occurrence. 
  Further, the Contractor shall be prohibited from amending either the bases of 
entitlement or the amount of any compensation or time stated for any and all issues claimed in 
the Contractor’s written claim submitted hereunder, and any circuit court, arbitration, or other 
formal claims resolution proceeding shall be limited solely to the bases of entitlement and the 
amount of any compensation or time stated for any and all issues claimed in the Contractor’s 
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written claim submitted hereunder. This shall not, however, preclude a Contractor from 
withdrawing or reducing any of the bases of entitlement and the amount of any compensation or 
time stated for any and all issues claimed in the Contractor’s written claim submitted hereunder 
at any time. 
 5-12.4 Action on Claim: The Engineer will respond in writing on projects with an 
original Contract amount of $3,000,000 or less within 90 calendar days of receipt of a complete 
claim submitted by a Contractor in compliance with 5-12.3, and on projects with an original 
Contract amount greater than $3,000,000 within 120 calendar days of receipt of a complete claim 
submitted by a Contractor in compliance with 5-12.3. Failure by the Engineer to respond to a 
claim in writing within 90 or 120 days, respectively, after receipt of a complete claim submitted 
by the Contractor in compliance with 5-12.3 constitutes a denial of the claim by the Engineer. If 
the Engineer finds the claim or any part thereof to be valid, such partial or whole claim will be 
allowed and paid for to the extent deemed valid and any time extension granted, if applicable, as 
provided in the Contract. No circuit court or arbitration proceedings on any claim, or a part 
thereof, may be filed until after final acceptance of all Contract work by the Department or 
denial hereunder, whichever occurs last. 
 5-12.5 Pre-Settlement and Pre-Judgment Interest: Entitlement to any pre-settlement 
or pre-judgment interest on any claim amount determined to be valid subsequent to the 
Department’s receipt of a certified written claim in full compliance with 5-12.3, whether 
determined by a settlement or a final ruling in formal proceedings, the Department shall pay to 
the Contractor simple interest calculated at the Prime Rate (as reported by the Wall Street 
Journal as the base rate on corporate loans posted by at least 75% of the nations 30 largest banks) 
as of the 60th calendar day following the Department’s receipt of a certified written claim in full 
compliance with 5-12.3, such interest to accrue beginning 60 calendar days following the 
Department’s receipt of a certified written claim in full compliance with 5-12.3 and ending on 
the date of final settlement or formal ruling. 
 5-12.6 Compensation for Extra Work or Delay: 
  5-12.6.1 Compensation for Extra Work: Notwithstanding anything to the 
contrary contained in the Contract Documents, the Contractor shall not be entitled to any 
compensation beyond that provided for in 4-3.2. 
  5-12.6.2 Compensation for Delay: Notwithstanding anything to the contrary 
contained in the Contract Documents, the additional compensation set forth in 5-12.6.2.1 shall be 
the Contractor’s sole monetary remedy for any delay other than to perform extra work caused by 
the Department unless the delay shall have been caused by acts constituting willful or intentional 
interference by the Department with the Contractor’s performance of the work and then only 
where such acts continue after Contractor’s written notice to the Department of such 
interference. The parties anticipate that delays may be caused by or arise from any number of 
events during the term of the Contract, including, but not limited to, work performed, work 
deleted, supplemental agreements, work orders, disruptions, differing site conditions, utility 
conflicts, design changes or defects, time extensions, extra work, right-of-way issues, permitting 
issues, actions of suppliers, subcontractors or other contractors, actions by third parties, 
suspensions of work by the Engineer shop drawing approval process delays, expansion of the 
physical limits of the project to make it functional, weather, weekends, holidays, special events, 
suspension of Contract Time, or other events, forces or factors sometimes experienced in 
construction work. Such delays or events and their potential impacts on the performance by the 



 
                                                     

FPID(S):  439481-1-58-01 
CIP No.: 69659001 

-19-

Contractor are specifically contemplated and acknowledged by the parties in entering into this 
Contract, and shall not be deemed to constitute willful or intentional interference with the 
Contractor’s performance of the work without clear and convincing proof that they were the 
result of a deliberate act, without reasonable and good-faith basis, and specifically intended to 
disrupt the Contractor’s performance. 
   5-12.6.2.1 Compensation for Direct Costs, Indirect Costs, Expenses, 
and Profit thereon, of or from Delay: For any delay claim, the Contractor shall be entitled to 
monetary compensation for the actual idle labor (including supervisory personnel) and 
equipment, and indirect costs, expenses, and profit thereon, as provided for in 4-3.2.1(4) and 
solely for costs incurred beyond what reasonable mitigation thereof the Contractor could have 
undertaken. 
 5-12.7 Mandatory Claim Records: After submitting to the Engineer a notice of intent to 
file a claim for extra work or delay, the Contractor must keep daily records of all labor, material 
and equipment costs incurred for operations affected by the extra work or delay. These daily 
records must identify each operation affected by the extra work or delay and the specific 
locations where work is affected by the extra work or delay, as nearly as possible. The Engineer 
may also keep records of all labor, material and equipment used on the operations affected by the 
extra work or delay. The Contractor shall, once a notice of intent to claim has been timely filed, 
and not less than weekly thereafter as long as appropriate, submit the Contractor’s daily records 
to the Engineer and be likewise entitled to receive the Department’s daily records. The daily 
records to be submitted hereunder shall be done at no cost to the recipient. 
 5-12.8 Claims For Acceleration: The Department shall have no liability for any 
constructive acceleration of the work, nor shall the Contractor have any right to make any claim 
for constructive acceleration nor include the same as an element of any claim the Contractor may 
otherwise submit under this Contract. If the Engineer gives express written direction for the 
Contractor to accelerate its efforts, such written direction will set forth the prices and other 
pertinent information and will be reduced to a written Contract Document promptly. No payment 
will be made on a Supplemental Agreement for acceleration prior to the Department’s approval 
of the documents. 
 5-12.9 Certificate of Claim: When submitting any claim, the Contractor shall certify 
under oath and in writing, in accordance with the formalities required by Florida law, that the 
claim is made in good faith, that the supportive data are accurate and complete to the 
Contractor’s best knowledge and belief, and that the amount of the claim accurately reflects what 
the Contractor in good faith believes to be the Department’s liability. Such certification must be 
made by an officer or director of the Contractor with the authority to bind the Contractor. 
 5-12.10 Non-Recoverable Items: The parties agree that for any claim the Department 
will not have liability for the following items of damages or expense: 
  1. Loss of profit, incentives or bonuses; 
  2. Any claim for other than extra work or delay; 
  3. Consequential damages, including, but not limited to, loss of bonding capacity, 
loss of bidding opportunities, loss of credit standing, cost of financing, interest paid, loss of other 
work or insolvency; 
  4. Acceleration costs and expenses, except where the Department has expressly 
and specifically directed the Contractor in writing “to accelerate at the Department’s expense”; 
nor 
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  5. Attorney fees, claims preparation expenses and costs of litigation. 
 5-12.11 Exclusive Remedies: Notwithstanding any other provision of this Contract, the 
parties agree that the Department shall have no liability to the Contractor for expenses, costs, or 
items of damages other than those which are specifically identified as payable under 5-12. In the 
event any legal action for additional compensation, whether on account of delay, acceleration, 
breach of contract, or otherwise, the Contractor agrees that the Department’s liability will be 
limited to those items which are specifically identified as payable in 5-12. 
 5-12.12 Settlement Discussions: The content of any discussions or meetings held 
between the Department and the Contractor to settle or resolve any claims submitted by the 
Contractor against the Department shall be inadmissible in any legal, equitable, arbitration or 
administrative proceedings brought by the Contractor against the Department for payment of 
such claim. Dispute Resolution Board, State Arbitration Board and Claim Review Committee 
proceedings are not settlement discussions, for purposes of this provision. 
 5-12.13 Personal Liability of Public Officials: In carrying out any of the provisions of 
the Contract or in exercising any power or authority granted to the Secretary of Transportation, 
Engineer or any of their respective employees or agents, there shall be no liability on behalf of 
any employee, officer or official of the Department for which such individual is responsible, 
either personally or as officials or representatives of the Department. It is understood that in all 
such matters such individuals act solely as agents and representatives of the Department. 
 5-12.14 Auditing of Claims: All claims filed against the Department shall be subject to 
audit at any time following the filing of the claim, whether or not such claim is part of a suit 
pending in the Courts of this State. The audit may be performed, at the Department’s sole 
discretion, by employees of the Department or by any independent auditor appointed by the 
Department, or both. The audit may begin after ten days written notice to the Contractor, 
subcontractor, or supplier. The Contractor, subcontractor, or supplier shall make a good faith 
effort to cooperate with the auditors. As a condition precedent to recovery on any claim, the 
Contractor, subcontractor, or supplier must retain sufficient records, and provide full and 
reasonable access to such records, to allow the Department’s auditors to verify the claim and 
failure to retain sufficient records of the claim or failure to provide full and reasonable access to 
such records shall constitute a waiver of that portion of such claim that cannot be verified and 
shall bar recovery thereunder. Further, and in addition to such audit access, upon the Contractor 
submitting a written claim, the Department shall have the right to request and receive, and the 
Contractor shall have the affirmative obligation to submit to the Department any and all 
documents in the possession of the Contractor or its subcontractors, materialmen or suppliers as 
may be deemed relevant by the Department in its review of the basis, validity or value of the 
Contractor’s claim. 
  Without limiting the generality of the foregoing, the Contractor shall upon written 
request of the Department make available to the Department’s auditors, or upon the 
Department’s written request, submit at the Department’s expense, any or all of the following 
documents: 
   1. Daily time sheets and foreman’s daily reports and diaries; 
   2. Insurance, welfare and benefits records; 
   3. Payroll register; 
   4. Earnings records; 
   5. Payroll tax return; 
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   6. Material invoices, purchase orders, and all material and supply 
acquisition contracts; 
   7. Material cost distribution worksheet; 
   8. Equipment records (list of company owned, rented or other equipment 
used); 
   9. Vendor rental agreements and subcontractor invoices; 
   10. Subcontractor payment certificates; 
   11. Canceled checks for the project, including, payroll and vendors; 
   12. Job cost report; 
   13. Job payroll ledger; 
   14. General ledger, general journal, (if used) and all subsidiary ledgers and 
journals together with all supporting documentation pertinent to entries made in these ledgers 
and journals; 
   15. Cash disbursements journal; 
   16. Financial statements for all years reflecting the operations on this 
project; 
   17. Income tax returns for all years reflecting the operations on this 
project; 
   18. All documents which reflect the Contractor’s actual profit and 
overhead during the years this Contract was being performed and for each of the five years prior 
to the commencement of this Contract; 
   19. All documents related to the preparation of the Contractor’s bid 
including the final calculations on which the bid was based; 
   20. All documents which relate to each and every claim together with all 
documents which support the amount of damages as to each claim; 
   21. Worksheets used to prepare the claim establishing the cost components 
for items of the claim including, but not limited to, labor, benefits and insurance, materials, 
equipment, subcontractors, and all documents that establish which time periods and individuals 
were involved, and the hours and rates for such individuals. 

FROM SECTION 6 – CONTROL OF MATERIALS (CONVICT LABOR AND BUY 
AMERICA). 

6-5 Products and Source of Supply. 
 6-5.1 Source of Supply–Convict Labor (Federal-Aid Contracts Only): Do not use 
materials that were produced after July 1, 1991, by convict labor for Federal-aid highway 
construction projects unless the prison facility has been producing convict-made materials for 
Federal-aid highway construction projects before July 1, 1987. 
  Use materials that were produced prior to July 2, 1991, by convicts on Federal-aid 
highway construction projects free from the restrictions placed on the use of these materials by 
23 U.S.C. 114. The Department will limit the use of materials produced by convict labor for use 
in Federal-aid highway construction projects to: 
   1. Materials produced by convicts on parole, supervised release, or 
probation from a prison or, 
   2. Materials produced in a qualified prison facility. 
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  The amount of such materials produced for Federal-aid highway construction 
during any 12-month period shall not exceed the amount produced in such facility for use in such 
construction during the 12-month period ending July 1, 1987. 
 6-5.2 Source of Supply-Steel: Use steel and iron manufactured in the United States, in 
accordance with the Buy America provisions of 23 CFR 635.410, as amended. Ensure that all 
manufacturing processes for this material occur in the United States. As used in this 
specification, a manufacturing process is any process that modifies the chemical content, 
physical shape or size, or final finish of a product, beginning with the initial melting and 
continuing through the final shaping and coating. If a steel or iron product is taken outside the 
United States for any manufacturing process, it becomes foreign source material. When using 
steel or iron materials as a component of any manufactured product (e.g., concrete pipe, 
prestressed beams, corrugated steel pipe, etc.), these same provisions apply. Foreign steel and 
iron may be used when the total actual cost of such foreign materials does not exceed 0.1% of 
the total Contract amount or $2,500, whichever is greater. These requirements are applicable to 
all steel and iron materials incorporated into the finished work, but are not applicable to steel and 
iron items that the Contractor uses but does not incorporate into the finished work. Submit a 
certification from the manufacturer of steel or iron, or any product containing steel or iron, 
stating that all steel or iron furnished or incorporated into the furnished product was produced 
and manufactured in the United States or a statement that the product was produced within the 
United States except for minimal quantities of foreign steel and iron valued at $ (actual cost). 
Submit each such certification to the Engineer prior to incorporating the material or product into 
the project. Prior to the use of foreign steel or iron materials on a project, submit invoices to 
document the actual cost of such material, and obtain the Engineer’s written approval prior to 
incorporating the material into the project 

 

FROM SECTION 7 – LEGAL REQUIREMENTS AND RESPONSIBILITIES TO THE 
PUBLIC (FHWA 1273, WAGE RATES, E-VERIFY, TITLE VI, DBE, AND ON-THE-JOB 
TRAINING). 
 
  Compliance with FHWA 1273: The FHWA-1273 Electronic version, dated May 
1, 2012 is posted on the Department’s website at the following URL address  
********fdot***.blob.core.windows.net/sitefinity/docs/default-
source/programmanagement/implemented/urlinspecs/files/deo112468a91904c88e94148b945699
82fdff3d2.pdf?sfvrsn=6b78d1d6_2 
Take responsibility to obtain this information and comply with all requirements posted on this 
website up through five calendar days before the opening of bids. 
  Comply with the provisions contained in FHWA-1273. 
  If the Department’s website cannot be accessed, contact the Department’s 
Specifications Office Web Coordinator at (850) 414-4101. 
 
 7-1.4 Compliance with Federal Endangered Species Act and other Wildlife 
Regulations: The Federal Endangered Species Act requires that the Department investigate the 
potential impact to a threatened or endangered species prior to initiating an activity performed in 
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conjunction with a highway construction project. If the Department’s investigation determines 
that there is a potential impact to a protected, threatened or an endangered species, the 
Department will conduct an evaluation to determine what measures may be necessary to mitigate 
such impact. When mitigation measures and/or special conditions are necessary, these measures 
and conditions will be addressed in the Contract Documents or permits. 
  In addition, in cases where certain protected, threatened or endangered species are 
found or appear within close proximity to the project boundaries, the Department has established 
guidelines that will apply when interaction with certain species occurs, absent of any special 
mitigation measures or permit conditions otherwise identified for the project. 
  These guidelines are posted at the following URL 
address:https://fdotwww.blob.core.windows.net/sitefinity/docs/default-
source/programmanagement/implemented/urlinspecs/files/endangeredwildlifeguidelines.pdf?sfvr
sn=e27baf3f_2. 
  Take responsibility to obtain this information and take all actions and precautions 
necessary to comply with the conditions of these guidelines during all project activities. 
  Prior to establishing any off-project activity in conjunction with a project, notify 
the Engineer of the proposed activity. Covered activities include but are not necessarily limited 
to borrow pits, concrete or asphalt plant sites, disposal sites, field offices, and material or 
equipment storage sites. Include in the notification the Financial Project ID, a description of the 
activity, the location of the site by township, range, section, county, and city, a site location map 
including the access route, the name of the property owner, and a person to contact to arrange a 
site inspection. Submit this notification at least 30 days in advance of planned commencement of 
the off-site activity, to allow for the Department to conduct an investigation without delaying job 
progress. 
  Do not perform any off-project activity without obtaining written clearance from 
the Engineer. In the event the Department’s investigation determines a potential impact to a 
protected, threatened or endangered species and mitigation measures or permits are necessary, 
coordinate with the appropriate resource agencies for clearance, obtain permits and perform 
mitigation measures as necessary. Immediately notify the Engineer in writing of the results of 
this coordination with the appropriate resource agencies. Additional compensation or time will 
not be allowed for permitting or mitigation, associated with Contractor initiated off-project 
activities. 
 7-1.8 Compliance with Section 4(f) of the USDOT Act: Section 4(f) of the USDOT Act 
prohibits the U. S. Secretary of Transportation from approving a project which requires the use 
of publicly owned land of a public park, recreation area or a wildlife and waterfowl refuge, or of 
any historic site of national, state, or local significance unless there is no prudent or feasible 
alternative to using that land and the program or project includes all possible planning to 
minimize the harm to the site resulting from the use. 
  Before undertaking any off-project activity associated with any federally assisted 
undertaking, ensure that the proposed site does not represent a public park, recreation area, 
wildlife or waterfowl refuge, or a historic site (according to the results of the Cultural Resources 
Survey discussed in 120-6.2). If such a site is proposed, notify the Engineer and provide a 
description of the proposed off-site activity, the Financial Project ID, the location of the site by 
township, range, section, a county or city map showing the site location, including the access 
route and the name of the property. It is the Contractor’s responsibility to submit justification for 
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use of Section 4(f) property that is sufficient for the Florida Department of Transportation and 
the Federal Highway Administration to make a Section 4(f) determination. Submit this 
notification sufficiently in advance of planned commencement of the off-site activity to allow a 
reasonable time for the Engineer to conduct an investigation without delaying job progress. Do 
not begin any off-project activity without obtaining written clearance from the Engineer. 

7-16 Wage Rates for Federal-Aid Projects. 
 For this Contract, payment of predetermined minimum wages applies. 
 The U.S. Department of Labor (USDOL) Wage Rates applicable to this Contract are 
listed in table below, as modified up through ten days prior to the opening of bids. 
 

Wage Rate 
Decision Number Associated Work 

FL20200169  All Highway work performed under this contract.                                                                                  
 ______________                               _____________________________________________________________                                                                                                                           
 
 Obtain the applicable General Decision(s) (Wage Tables) through the Department’s 
Office of Construction website and ensure that employees receive the minimum compensation 
applicable. Review the General Decisions for all classifications necessary to complete the 
project. Request additional classifications through the Engineer’s office when needed. 
 For guidance on the requirements for the payment of wages and benefits and the 
submittal of certified payrolls, and for general guidance and examples of multiple wage rates 
when assigned to a Contract, refer to the Department’s Office of Construction website. Questions 
regarding wage rates and the applicability of wage tables should be submitted in accordance with 
2-4. 

7-24 Disadvantaged Business Enterprise Program. 
 7-24.1 Disadvantaged Business Enterprise Affirmative Action Plan: Prior to award of 
the Contract, have an approved Disadvantaged Business Enterprise (DBE) Affirmative Action 
Program Plan filed with the Equal Opportunity Office. Update and resubmit the plan every three 
years. No Contract will be awarded until the Department approves the Plan. The DBE 
Affirmative Action Program Plan is incorporated into and made a part of the Contract. 
 7-24.2 Required Contract and Subcontract DBE Assurance Language: In accordance 
with 49 CFR 26.13 (b), the Contract FDOT signs with the Contractor (and each subcontract the 
prime contractor signs with a subcontractor) must include the following assurance: “The 
Contractor, sub-recipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The Contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted 
Contracts. Failure by the Contractor to carry out these requirements is a material breach of this 
Contract, which may result in the termination of this Contract or such other remedy as the 
recipient deems appropriate, which may include, but is not limited to, 
  1. Withholding monthly progress payments; 
  2. Assessing sanctions; 
  3. Liquidated damages; and/or 
  4. Disqualifying the Contractor from future bidding as non-responsible.”  
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 7-24.3 Plan Requirements: Include the following in the DBE Affirmative Action 
Program Plan: 
  1. A policy statement, signed by an authorized representative (president, chief 
executive officer, or chairman of the contractor), expressing a commitment to use DBEs in all 
aspects of contracting to the maximum extent feasible, outlining the various levels of 
responsibility, and stating the objectives of the program. Circulate the policy statement 
throughout the Contractor’s organization. 
  2. The designation of a Liaison Officer within the Contractor’s organization, as 
well as support staff, necessary and proper to administer the program, and a description of the 
authority, responsibility, and duties of the Liaison Officer and support staff. The Liaison Officer 
and staff are responsible for developing, managing, and implementing the program on a day-to-
day basis for carrying out technical assistance activities for DBEs and for disseminating 
information on available business opportunities so that DBEs are provided an equitable 
opportunity to participate in Contracts let by the Department. 
  3. Utilization of techniques to facilitate DBE participation in contracting activities 
which include, but are not limited to: 
   a. Soliciting price quotations and arranging a time for the review of Plans, 
quantities, specifications, and delivery schedules, and for the preparation and presentation of 
quotations. 
   b. Providing assistance to DBEs in overcoming barriers such as the 
inability to obtain bonding, financing, or technical assistance. 
   c. Carrying out information and communication programs or workshops 
on contracting procedures and specific contracting opportunities in a timely manner, with such 
programs being bilingual where appropriate. 
   d. Encouraging eligible DBEs to apply for certification with the 
Department. 
   e. Contacting Minority Contractor Associations and city and county 
agencies with programs for disadvantaged individuals for assistance in recruiting and 
encouraging eligible DBE contractors to apply for certification with the Department. 
 7-24.4 DBE Records and Reports: Submit the following through the Equal Opportunity 
Compliance System: 
  1. DBE Commitments - at or before the Pre-Construction Conference.  
  2. Report monthly, through the Equal Opportunity Compliance System on the 
Department’s Website, actual payments (including retainage) made to DBEs for work performed 
with their own workforce and equipment in the area in which they are certified. Report payments 
made to all DBE and Minority Business Enterprise (MBE) subcontractors and DBE and MBE 
construction material and major suppliers.  
  The Equal Opportunity Office will provide instructions on accessing this system. 
Develop a record keeping system to monitor DBE affirmative action efforts which include the 
following: 
   1. the procedures adopted to comply with these Specifications; 
   2. the number of subordinated Contracts on Department projects awarded 
to  DBEs; 
   3. the dollar value of the Contracts awarded to DBEs; 
   4. the percentage of the dollar value of all subordinated Contracts awarded 
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to DBEs as a percentage of the total Contract amount; 
   5. a description of the general categories of Contracts awarded to DBEs; 
and 
   6. the specific efforts employed to identify and award Contracts to DBEs. 
  Upon request, provide the records to the Department for review. 
  Maintain all such records for a period of five years following acceptance of final 
payment and have them available for inspection by the Department and the Federal Highway 
Administration. 
 7-24.5 Counting DBE Participation and Commercially Useful Functions: 
49 CFR Part 26.55 specifies when DBE credit shall be awarded for work performed by a DBE. 
DBE credit can only be awarded for work actually performed by DBEs themselves for the types 
of work for which they are certified. When reporting DBE Commitments, only include the 
dollars that a DBE is expected to earn for work they perform with their own workforce and 
equipment. Update DBE Commitments to reflect changes to the initial amount that was 
previously reported or to add DBEs not initially reported. 
  When a DBE participates in a contract, the value of the work is determined in 
accordance with 49 CFR Part 26.55, for example: 
   1. The Department will count only the value of the work performed by the 
DBE toward DBE goals. The entire amount of the contract that is performed by the DBE’s own 
forces (including the cost of supplies, equipment and materials obtained by the DBE for the 
contract work) will be counted as DBE credit. 
   2. The Department will count the entire amount of fees or commissions 
charged by the DBE firm for providing a bona fide service, such as professional, technical, 
consultant, or managerial services or for providing bonds or insurance specifically required for 
the performance of a Department-assisted contract, toward DBE goals, provided that the 
Department determines the fees to be reasonable and not excessive as compared with fees 
customarily followed for similar services. 
   3. When the DBE subcontracts part of the work of its contract to another 
firm, the Department will count the value of the subcontracted work only if the DBE’s 
subcontractor is itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count 
toward DBE goals. 
   4. When a DBE performs as a participant in a joint venture, the 
Department will count the portion of the dollar value of the contract equal to the distinct, clearly 
defined portion of the work the DBE performs with its own forces toward DBE goals. 
   5. The Contractors shall ensure that only expenditures to DBEs that 
perform a commercially useful function (CUF) in the work of a contract may be counted toward 
the voluntary DBE goal. 
   6. A DBE performs a commercially useful function when it is responsible 
for execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially useful 
function, the DBE must also be responsible, with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material, and 
installing (where applicable) and paying for the material itself. 
   7. Contractors wishing to use joint checks involving DBE credit must 
provide written notice to the District Contract Compliance Office prior to issuance of the joint 
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check. The Contractor must also provide a copy of the notice to the DBE subcontractor and 
maintain a copy with the project records. 
   8. To determine whether a DBE is performing a commercially useful 
function, the Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the DBE credit claimed for its performance of the work, and other 
relevant factors. 
   9. A DBE does not perform a commercially useful function if its role is 
limited to that of an extra participant in a transaction, contract, or project through which funds 
are passed in order to obtain the appearance of DBE participation. 
   10. If a DBE does not perform or exercise responsibility for at least 30% 
of the total cost of its contract with its own workforce, or if the DBE subcontracts a greater 
portion of the work of a contract than would be expected on the basis of normal industry practice 
for the type of work involved, the DBE has not performed a commercially useful function. 
 7-24.6 Prompt Payments: Meet the requirements of 9-5 for payments to all DBE 
subcontractors. 
 

7-25 On-The-Job Training Requirements. 
 As part of the Contractor’s equal employment opportunity affirmative action program, 
training shall be provided as follows: 
  The Contractor shall provide On-The-Job Training aimed at developing full 
journeymen in the type of trade or job classification involved in the work. In the event the 
Contractor subcontracts a portion of the contract work, it shall determine how many, if any, of 
the trainees are to be trained by the subcontractor provided, that the Contractor shall retain the 
primary responsibility for meeting the training requirements imposed by this Section. Ensure 
that, when feasible, 25% of trainees in each occupation are in their first year of training. The 
Contractor shall incorporate the requirements of this Section into such subcontract. 
  The number of trainees will be estimated on the number of calendar days of the 
contract, the dollar value, and the scope of work to be performed. The trainee goal will be 
finalized at a Post-Preconstruction Trainee Evaluation Meeting and the goal will be distributed 
among the work classifications based on the following criteria: 
   1. Determine the number of trainees on Federal Aid Contract: 
    a. No trainees will be required for contracts with a Contract Time 
allowance of less than 275 calendar days. 
    b. If the Contract Time allowance is 275 calendar days or more, the 
number of trainees shall be established in accordance with the following chart: 
 

Estimated Contract Amount Trainees Required 
$2,000,000 or less 0 

Over $2,000,000 to $4,000,000 2 
Over $4,000,000 to $6,000,000 3 

Over $6,000,000 to $12,000,000 5 
Over $12,000,000 to $18,000,000 7 
Over $18,000,000 to $24,000,000 9 
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Estimated Contract Amount Trainees Required 
Over $24,000,000 to $31,000,000 12 
Over $31,000,000 to $37,000,000 13 
Over $37,000,000 to $43,000,000 14 
Over $43,000,000 to $49,000,000 15 
Over $49,000,000 to $55,000,000 16 
Over $55,000,000 to $62,000,000 17 
Over $62,000,000 to $68,000,000 18 
Over $68,000,000 to $74,000,000 19 
Over $74,000,000 to $81,000,000 20 
Over $81,000,000 to $87,000,000 21 
Over $87,000,000 to $93,000,000 22 
Over $93,000,000 to $99,000,000 23 

Over $99,000,000 to $105,000,000 24 
Over $105,000,000 to $112,000,000 25 
Over $112,000,000 to $118,000,000  26 
Over $118,000,000 to $124,000,000 27 
Over $124,000,000 to $130,000,000 28 

Over $130,000,000 to *  
*One additional trainee per $6,000,000 of estimated Construction Contract amount over 
$130,000,000 

 

 
 Further, if the Contractor or subcontractor requests to utilize banked trainees as discussed 
later in this Section, a Banking Certificate will be validated at this meeting allowing credit to the 
Contractor for previously banked trainees. Banked credits of prime Contractors working as 
Subcontractors may be accepted for credit. The Contractor’s Project Manager, the Construction 
Project Engineer and the Department’s District Contract Compliance Manager will attend this 
meeting. Within ten days after the Post-Preconstruction Training Evaluation Meeting, the 
Contractor shall submit to the Department for approval an On-The-Job Training Schedule 
indicating the number of trainees to be trained in each selected classification and the portion of 
the Contract Time during which training of each trainee is to take place. This schedule may be 
subject to change if any of the following occur: 
  1. When a start date on the approved On-The-Job Training Schedule has been 
missed by 14 or more days; 
  2. When there is a change in previously approved classifications; 
  3. When replacement trainees are added due to voluntary or involuntary 
termination 
 The revised schedule will be resubmitted to and approved by the Department’s District 
Contract Compliance Manager. 
 The following criteria will be used in determining whether or not the Contractor has 
complied with this Section as it relates to the number of trainees to be trained: 
  1. Credit will be allowed for each trainee that is both enrolled and satisfactorily 
completes training on this Contract. Credit for trainees, over the established number for this 
Contract, will be carried in a “bank” for the Contractor and credit will be allowed for those 
surplus trainees in subsequent, applicable projects. A “banked” trainee is described as an 
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employee who has been trained on a project, over and above the established goal, and for which 
the Contractor desires to preserve credit for utilization on a subsequent project. 
  2. Credit will be allowed for each trainee that has been previously enrolled in the 
Department’s approved training program on another contract and continues training in the same 
job classification and completes their training on a different contract. 
  3. Credit will be allowed for each trainee who, due to the amount of work 
available in their classification, is given the greatest practical amount of training on the contract 
regardless of whether or not the trainee completes training. 
  4. Credit will be allowed for any training position indicated in the approved 
On-The-Job Training Schedule, if the Contractor can demonstrate that made a good faith effort 
to provide training in that classification was made. 
  5. No credit will be allowed for a trainee whose employment by the Contractor is 
involuntarily terminated unless the Contractor can clearly demonstrate good cause for this action. 
 Training and upgrading of minorities, women and economically disadvantaged persons 
toward journeyman status is a primary objective of this Section. Accordingly, the Contractor 
shall make every effort to enroll minority trainees and women (e.g., by conducting systematic 
and direct recruitment through public and private sources likely to yield minority and women 
trainees) to the extent such persons are available within a reasonable area of recruitment. If a 
non-minority male is enrolled into the On-The-Job Training Program, the On-The-Job Training 
Notification of Personnel Action Form notifying the District Contract Compliance Manager of 
such action shall be accompanied by a disadvantaged certification or a justification for such 
action acceptable to the Department’s District Contract Compliance Manager. The Contractor 
will be given an opportunity and will be responsible for demonstrating the steps that it has taken 
in pursuance thereof, prior to a determination as to whether the Contractor is in compliance with 
this Section. This training is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a minority, woman or disadvantaged person. 
 No employee shall be employed as a trainee in any classification in which they have 
successfully completed a training course leading to journeyman status, or have been employed as 
a journeyman. The Contractor may satisfy this requirement by including appropriate questions in 
the employee application or by other suitable means. Regardless of the method used, the 
Contractor’s records should document the findings in each case. 
 The minimum length and type of training for each classification will be as established at 
the Post-Preconstruction Trainee Evaluation Meeting and approved by the Department. 
Graduation to journeyman status will be based upon satisfactory completion of a Proficiency 
Demonstration set up at the completion of training and established for the specific training 
classification, completion of the minimum hours in a training classification range, and the 
employer’s satisfaction that the trainee does meet journeyman status in the classification of 
training.  Upon reaching journeyman status, the following documentation must be forwarded to 
the District Contract Compliance Office: 
  1. Trainee Enrollment and Personnel Action Form 
  2. Proficiency Demonstration Verification Form indicating completion of each 
standard established for the classification signed by representatives of both the Contractor and 
the Department. 
 The Department and the Contractor shall establish a program that is tied to the scope of 
the work in the project and the length of operations providing it is reasonably calculated to meet 
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the equal employment opportunity obligations of the Contractor and to qualify the average 
trainee for journeyman status in the classifications concerned, by at least, the minimum hours 
prescribed for a training classification. Furthermore, apprenticeship programs registered with the 
U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State 
apprenticeship agency recognized by the Bureau and training programs approved but not 
necessarily sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal Aid 
highway construction contract. Approval or acceptance of a training schedule shall be obtained 
from the Department prior to commencing work on the classifications covered by the program. 
 A voluntary On-The-Job Training Program is available to a Contractor which has been 
awarded a state funded project. Through this program, the Contractor will have the option to 
train employees on state funded projects for “banked credit” as discussed previously in this 
provision, to be utilized on subsequent Federal Aid Projects where training is required. Those 
Contractors availing themselves of this opportunity to train personnel on state funded projects 
and bank trainee hours for credit shall comply with all training criteria set forth in this Section 
for Federal Aid Projects; voluntary banking may be denied by the Department if staff is not 
available to monitor compliance with the training criteria. 
 It is the intention of these provisions that training is to be provided in the construction 
crafts rather than clerk-typists or secretarial type positions. Training is permissible in lower level 
management positions such as office engineers, estimators, etc., where the training is oriented 
toward construction applications. Training in the laborer classifications, except 
Common/General Laborer, may be permitted provided that significant and meaningful training is 
provided and approved by the District Contract Compliance Office. 
 When approved in advance by the District Contract Compliance Manager, credit will be 
given for training of persons in excess of the number specified herein under the current contract 
or a Contractor will be allowed to bank trainees who have successfully completed a training 
program and may apply those trainees to a training requirement in subsequent project(s) upon 
approval of the Department’s District Contract Compliance Manager. This credit will be given 
even though the Contractor may receive training program funds from other sources, provided 
such other source do not specifically prohibit the Contractor from receiving other form of 
compensation. Offsite training is permissible as long as the training is an integral part of an 
approved training program and does not compromise a significant part of the overall training. 
Credit for offsite training indicated above may only be made to the Contractor when it does one 
or more of the following and the trainees are concurrently employed on a Federal Aid Project: 
  1. Contributes to the cost of the training, 
  2. Provides the instruction to the trainee, 
  3. Pays the trainee’s wages during the offsite training period. 
 The Contractor shall compensate the trainee at no less than the laborer rate established in 
the Contract at the onset of training. The compensation rate will be increased to the 
journeyman’s wage upon graduation from the training program for the remainder of the time the 
trainee works in the classification in which they were trained. 
 The Contractor shall furnish the trainee a copy of the program they will follow in 
providing the training. The Contractor shall provide each trainee with a certification showing the 
type and length of training satisfactorily completed. The Contractor shall enroll a trainee in one 
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training classification at a time to completion before the trainee can be enrolled in another 
classification on the same project. 
 The Contractor shall maintain records to document the actual hours each trainee is 
engaged in training on work being performed as a part of this Contract. 
 The Contractor shall submit to the District Contract Compliance Manager a copy of an 
On-The-Job Training Notification of Personnel Action form no later than seven days after the 
effective date of the action when the following actions occur: a trainee is transferred on the 
project, transferred from the project to continue training on another contract, completes training, 
is upgraded to journeyman status or voluntary terminates or is involuntary terminated from the 
project. 
 The Contractor shall furnish to the District Contract Compliance Manager a copy of a 
Monthly Time Report for each trainee. The Monthly Time Report for each month shall be 
submitted no later than the tenth day of the subsequent month. The Monthly Time Report shall 
indicate the phases and sub-phases of the number of hours devoted to each proficiency. 
 Highway or Bridge Carpenter Helper, Mechanic Helper, Rodman/Chainman, and 
Timekeeper classifications will not be approved for the On-The-Job Training Program. 
 The number of trainees may be distributed among the work classifications on the basis of 
the Contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment. 
 The Contractor will have fulfilled the responsibilities of this Specification when 
acceptable training has been provided to the trainee as specified above. 

7-26 Cargo Preference Act – Use of United States-Flag Vessels. 
 Pursuant to Title 46 CFR 381, the Contractor agrees  
  1. To utilize privately owned United States-flag commercial vessels to ship at 
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to 
this Contract, to the extent such vessels are available at fair and reasonable rates for United 
States-flag commercial vessels. 
  2. To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading for 
shipments originating outside the United States, a legible copy of a rated, ‘on-board’ commercial 
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this 
Article to both the Contracting Officer (through the prime contractor in the case of subcontractor 
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590. 
  3. To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this Contract. 

7-29 E-Verify. 
 The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify 
system to verify the employment eligibility of all new employees hired by the Contractor during 
the term of the Contract and shall expressly require any subcontractors performing work or 
providing services pursuant to the Contract to likewise utilize the U.S. Department of Homeland 
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Security’s E-Verify system to verify the employment eligibility of all new employees hired by 
the subcontractor during the Contract term. 

7-31 Title VI Assurance – DOT 1050.2A, Appendix A and Appendix E. 
 7-31.1 Appendix A: During the performance of this Contract, the Contractor, for itself, 
its assignees and successors in interest (hereinafter referred to as the “Contractor”) agrees as 
follows: 
  1. Compliance with Regulations: The Contractor shall comply with the 
Regulations relative to nondiscrimination in Federally-assisted programs of the US Department 
of Transportation (hereinafter, “USDOT”) Title 49, Code of Federal Regulations, Part 21, as they 
may be amended from time to time, (hereinafter referred to as the Regulations), which are herein 
incorporated by reference and made a part of this Contract. 
  2. Nondiscrimination: The Contractor, with regard to the work performed by it 
during the Contract, shall not discriminate on the basis of race, color, national origin or sex in the 
selection and retention of sub-contractors, including procurements of materials and leases of 
equipment. The Contractor shall not participate either directly or indirectly in the discrimination 
prohibited by Section 21.5 of the Regulations, including employment practices when the 
Contract covers a program set forth in Appendix B of the Regulations. 
  3. Solicitations for subcontractors, including procurements of materials and 
equipment: In all solicitations either by competitive bidding or negotiation made by the 
Contractor for work to be performed under subcontract, including procurements of materials or 
leases of equipment, each potential subcontractor or supplier shall be notified by the Contractor 
of the Contractor’s obligations under this contract and the Regulations relative to 
nondiscrimination on the basis of race, color, national origin, or sex. 
  4. Information and Reports: The Contractor shall provide all information and 
reports required by the Regulations or directives issued pursuant thereto, and shall permit access 
to its books, records, accounts, other sources of information and its facilities as may be 
determined by the Florida Department of Transportation or the Federal Highway Administration, 
Federal Transit Administration, Federal Aviation Administration, and Federal Motor Carrier 
Safety Administration to be pertinent to ascertain compliance with such Regulations, order and 
instructions. Where any information required of a Contractor is in the exclusive possession of 
another who fails or refuses to furnish this information the Contractor shall so certify to the 
Florida Department of Transportation, or the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, or Federal Motor Carrier Safety 
Administration as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
  5. Sanctions for Noncompliance: In the event of the Contractor’s noncompliance 
with the nondiscrimination provisions of this Contract, the Florida Department of Transportation 
shall impose such Contract sanctions as it or the Federal Highway Administration, Federal 
Transit Administration, Federal Aviation Administration, or Federal Motor Carrier Safety 
Administration may determine to be appropriate, including, but not limited to: 
   a. withholding of payments to the Contractor under the Contract until the 
Contractor complies, or 
   b. cancellation, termination or suspension of the Contract, in whole or in 
part. 
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  6. Incorporation of Provisions: The Contractor shall include the provisions of this 
appendix in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Regulations, or directives issued pursuant thereto. The Contractor shall 
take such action with respect to any subcontract or procurement as the Florida Department of 
Transportation or the Federal Highway Administration, Federal Transit Administration, Federal 
Aviation Administration, or Federal Motor Carrier Safety Administration may direct as a means 
of enforcing such provisions including sanctions for noncompliance, provided, however, that, in 
the event a Contractor becomes involved in, or is threatened with, litigation with a subcontractor 
or supplier as a result of such direction, the Contractor may request the Florida Department of 
Transportation to enter into such litigation to protect the interests of the Florida Department of 
Transportation, and, in addition, the Contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 
 7-31.2 Appendix E: During the performance of this Contract, the Contractor, for itself, 
its assignees, and successors in interest (hereinafter referred to as the “Contractor” agrees to 
comply with the following non-discrimination statutes and authorities; including but not limited 
to: 
  1. Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 
78 stat. 252), (prohibits discrimination on the basis of race, color, national origin); and 49 CFR 
Part 21; 
  2. The Uniform Relocation Assistance and Real Property Acquisition Policies Act 
of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property 
has been acquired of Federal or Federal-aid programs and projects); 
  3. Federal-Aid Highway Act of 1973, (23 U.S.C § 324 et seq.), (prohibits 
discrimination on the basis of sex); 
  4. Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794 et seq.), as 
amended, (prohibits discrimination on the basis of disability); and 49 CFR Part 27; 
  5. The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 
(prohibits discrimination on the basis of age); 
  6. Airport and Airway Improvement Act of 1982, (49 U.S.C. 471, Section 47123), 
as amended, (prohibits discrimination based on race, creed, color national origins or sex); 
  7. The Civil Rights Restoration Act of 1987 (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination 
Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms “programs or activities” to include all of the programs or activities of the Federal-aid 
recipients, sub-recipients and contractors, whether such programs or activities are Federally 
funded or not); 
  8. Titles II and III of the Americans with Disabilities Act, which prohibits 
discrimination on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities 
(42 U.S.C. §§ 12131 – 12189) as implemented by Department of Transportation regulations at 
49 C.F.R. parts 37 and 38; 
  9. The Federal Aviation Administration’s Non-discrimination statute 
(49 U.S.C. § 47123) (prohibits discrimination on the basis of race, color, national origin, and 
sex); 
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  10. Executive Order 12898, Federal Actions to Address Environmental Justice in 
Minority Populations and Low-Income Populations, which ensures non-discrimination against 
minority populations by discouraging programs, policies, and activities with disproportionately 
high and adverse human health or environmental effects on minority and low-income 
populations; 
  11. Executive Order 13166, Improving Access to Services for Persons with 
Limited English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of limited English proficiency (LEP). To ensure compliance 
with Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 
  12. Title IX of the Education Amendments of 1972, as amended, which prohibits 
discrimination based on sex in education programs, or activities (20 U.S.C. 1681 et seq.). 

 

FROM SECTION 8 (SUBLETTING, CONTRACT TIME EXTENSIONS, AND 
LIQUIDATED DAMAGES). 

8-1 Subletting or Assigning of Contracts. 
 Do not, sell, transfer, assign or otherwise dispose of the Contract or Contracts or any 
portion thereof, or of the right, title, or interest therein, without written consent of the 
Department. If the Contractor chooses to sublet any portion of the Contract, the Contractor must 
provide a written request to sublet work on the Certification of Sublet Work form developed by 
the Department for this purpose. With the Engineer’s acceptance of the request, the Contractor 
may sublet a portion of the work, but shall perform with its own organization work amounting to 
not less than 40% of the total Contract amount. The Certification of Sublet Work request will be 
deemed acceptable by the Department, for purposes of the Department’s consent, unless the 
Engineer notifies the Contractor within 5 business days of receipt of the Certification of Sublet 
Work that the Department is not consenting to the requested subletting. 
 Include in the total Contract amount the cost of materials and manufactured component 
products, and their transportation to the project site. For the purpose of meeting this requirement 
the Department will not consider off-site commercial production of materials and manufactured 
component products that the Contractor purchases, or their transportation to the project, as 
subcontracted work. 
 If the Contractor sublets a part of a Contract item, the Department will use only the sublet 
proportional cost in determining the percentage of subcontracted normal work. 
 Execute all agreements to sublet work in writing and include all pertinent provisions and 
requirements of the Contract. All other agreements must be in writing and reference all 
applicable Contract provisions. Upon request, furnish the Department with a copy of the 
subcontract and agreement. The subletting of work does not relieve the Contractor or the surety 
of their respective liabilities under the Contract. 
 The Department recognizes a subcontractor only in the capacity of an employee or agent 
of the Contractor, and the Engineer may require the Contractor to remove the subcontractor as in 
the case of an employee. 
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    8-7.3.2 Contract Time Extensions: The Department may grant an 
extension of Contract Time when a controlling item of work is delayed by factors not reasonably 
anticipated or foreseeable at the time of bid. The Department may allow such extension of time 
only for delays occurring during the Contract Time period or authorized extensions of the 
Contract Time period. When failure by the Department to fulfill an obligation under the Contract 
results in delays to the controlling items of work, the Department will consider such delays as a 
basis for granting a time extension to the Contract. 
   Whenever the Engineer suspends the Contractor’s operations, as provided 
in 8-6, for reasons other than the fault of the Contractor, the Engineer will grant a time extension 
for any delay to a controlling item of work due to such suspension. The Department will not 
grant time extensions to the Contract for delays due to the fault or negligence of the Contractor. 
   The Department does not include an allowance for delays caused by the 
effects of inclement weather or suspension of Contractor’s operations in establishing Contract 
Time. The Engineer will continually monitor the effects of weather and, when found justified, 
grant time extensions on either a bimonthly or monthly basis. The Engineer will not require the 
Contractor to submit a request for additional time due to the effects of weather. 
   The Department will grant time extensions, on a day for day basis, for 
delays caused by the effects of rains or other inclement weather conditions, related adverse soil 
conditions or suspension of operations that prevent the Contractor from productively performing 
controlling items of work resulting in: 
    1. The Contractor being unable to work at least 50% of the normal 
work day on pre-determined controlling work items; or 
    2. The Contractor must make major repairs to work damaged by 
weather, provided that the damage is not attributable to the Contractor’s failure to perform or 
neglect; and provided that the Contractor was unable to work at least 50% of the normal workday 
on pre-determined controlling work items. 
   No additional compensation will be made for delays caused by the effects 
of inclement weather. 
   The Department will consider the delays in delivery of materials or 
component equipment that affect progress on a controlling item of work as a basis for granting a 
time extension if such delays are beyond the control of the Contractor or supplier. Such delays 
may include an area-wide shortage, an industry-wide strike, or a natural disaster that affects all 
feasible sources of supply. In such cases, the Contractor shall furnish substantiating letters from a 
representative number of manufacturers of such materials or equipment clearly confirming that 
the delays in delivery were the result of an area-wide shortage, an industry-wide strike, etc. No 
additional compensation will be made for delays caused by delivery of materials or component 
equipment. 
   The Department will not consider requests for time extension due to delay 
in the delivery of custom manufactured equipment such as traffic signal equipment, highway 
lighting equipment, etc., unless the Contractor furnishes documentation that he placed the order 
for such equipment in a timely manner, the delay was caused by factors beyond the 
manufacturer’s control, and the lack of such equipment caused a delay in progress on a 
controlling item of work. No additional compensation will be paid for delays caused by delivery 
of custom manufactured equipment. 
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   The Department will consider the affect of utility relocation and 
adjustment work on job progress as the basis for granting a time extension only if all the 
following criteria are met: 
    1. Delays are the result of either utility work that was not detailed 
in the Plans, or utility work that was detailed in the Plans but was not accomplished in 
reasonably close accordance with the schedule included in the Contract Documents. 
    2. Utility work actually affected progress toward completion of 
controlling work items. 
    3. The Contractor took all reasonable measures to minimize the 
effect of utility work on job progress, including cooperative scheduling of the Contractor’s 
operations with the scheduled utility work at the preconstruction conference and providing 
adequate advance notification to utility companies as to the dates to coordinate their operations 
with the Contractor’s operations to avoid delays. 
   As a condition precedent to an extension of Contract Time the Contractor 
must submit to the Engineer: 
    A preliminary request for an extension of Contract Time must be 
made in writing to the Engineer within ten calendar days after the commencement of a delay to a 
controlling item of work. If the Contractor fails to submit this required preliminary request for an 
extension of Contract Time, the Contractor fully, completely, absolutely and irrevocably waives 
any entitlement to an extension of Contract Time for that delay. In the case of a continuing delay 
only a single preliminary request for an extension of Contract Time will be required. Each such 
preliminary request for an extension of Contract Time shall include as a minimum the 
commencement date of the delay, the cause of the delay, and the controlling item of work 
affected by the delay. 
    Furthermore, the Contractor must submit to the Engineer a request 
for a Contract Time extension in writing within 30 days after the elimination of the delay to the 
controlling item of work identified in the preliminary request for an extension of Contract Time. 
Each request for a Contract Time extension shall include as a minimum all documentation that 
the Contractor wishes the Department to consider related to the delay, and the exact number of 
days requested to be added to Contract Time. If the Contractor contends that the delay is 
compensable, then the Contractor shall also be required to submit with the request for a Contract 
Time extension a detailed cost analysis of the requested additional compensation. If the 
Contractor fails to submit this required request for a Contract Time extension, with or without a 
detailed cost analysis, depriving the Engineer of the timely opportunity to verify the delay and 
the costs of the delay, the Contractor waives any entitlement to an extension of Contract Time or 
additional compensation for the delay. 
   Upon timely receipt of the preliminary request of Contract Time from the 
Contractor, the Engineer will investigate the conditions, and if it is determined that a controlling 
item of work is being delayed for reasons beyond the control of the Contractor the Engineer will 
take appropriate action to mitigate the delay and the costs of the delay. Upon timely receipt of 
the request for a Contract Time extension the Engineer will further investigate the conditions, 
and if it is determined that there was an increase in the time or the cost of performance of the 
controlling item of work beyond the control of the Contractor, then an adjustment of Contract 
Time will be made, and a monetary adjustment will be made, excluding loss of anticipated 
profits, and the Contract will be modified in writing accordingly. 
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   The existence of an accepted schedule, including any required update(s), is 
a condition precedent to the Contractor having any right to the granting of an extension of 
Contract Time or any monetary compensation arising out of any delay. Contractor failure to have 
an accepted schedule, including any required update(s), for the period of potential impact, or in 
the event the currently accepted schedule and applicable updates do not accurately reflect the 
actual status of the project or fail to accurately show the true controlling or non-controlling work 
activities for the period of potential impact, will result in any entitlement determination as to 
time or money for such period of potential impact being limited solely to the Department’s 
analysis and identification of the actual controlling or non-controlling work activities. Further, in 
such instances, the Department’s determination as to entitlement as to either time or 
compensability will be final, unless the Contractor can prove by clear and convincing evidence 
to a Disputes Review Board that the Department’s determination was without any reasonable 
factual basis. 

8-10 Liquidated Damages for Failure to Complete the Work. 
  8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the 
amounts established in the following schedule: 
 

Original Contract Amount Daily Charge Per Calendar Day 
$50,000 and under .......................................................$1,015 
Over $50,000 but less than $250,000..........................$1,045 
$250,000 but less than $500,000.................................$1,170 
$500,000 but less than $2,500,000..............................$1,690 
$2,500,000 but less than $5,000,000...........................$2,579 
$5,000,000 but less than $10,000,000.........................$3,756 
$10,000,000 but less than $15,000,000.......................$4,344 
$15,000,000 but less than $20,000,000.......................$5,574 
$20,000,000 and over ..............  $10,203 plus 0.00005 of any 
amount over $20 million (Round to nearest whole dollar) 

 
 

FROM SECTION 9 (PARTIAL PAYMENTS).  

9-5 Partial Payments. 
 9-5.1 General: The Engineer will make partial payments on monthly estimates based on 
the amount of work that the Contractor completes during the month (including delivery of certain 
materials, as specified herein below). The Engineer will make approximate monthly payments, 
and the Department will correct all partial estimates and payments in the subsequent estimates 
and in the final estimate and payment. 
  The Department will base the amount of such payments on the total value of the 
work that the Contractor has performed to the date of the estimate, based on the quantities 
completed and the Contract prices, less payments previously made and less any retainage 
withheld. 
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  Retainage will not be withheld until the percent of Contract Time used exceeds 
75%. From that time forward, the Department will withhold retainage of 10% of the amount due 
on the current estimate as retainage when the percent of Contract Time used exceeds the percent 
of Contract amount earned by more than 15%. 
  Contract amount is defined as the original Contract amount adjusted by approved 
supplemental agreements. 
  Retainage will be determined for each job on multiple job Contracts. The 
Department will not accept Securities, Certificates of Deposit or letters of credit as a replacement 
for retainage. Amounts withheld will not be released until payment of the final estimate. 
 9-5.2 Unsatisfactory Payment Record: In accordance with Sections 255.05 and 337.16 
of the Florida Statutes, and the rules of the Department, the Department may disqualify the 
Contractor from bidding on future Department contracts if the Contractor’s payment record in 
connection with contract work becomes unsatisfactory. 
 9-5.3 Withholding Payment: 
  9-5.3.1 Withholding Payment for Defective Work: If the Department discovers 
any defective work or material prior to the final acceptance, or if the Department has a 
reasonable doubt as to the integrity of any part of the completed work prior to final acceptance, 
then the Department will not allow payment for such defective or questioned work until the 
Contractor has remedied the defect and removed any causes of doubt. 
  9-5.3.2 Withholding Payment for Failure to Comply: The Department will 
withhold progress payments from the Contractor if he fails to comply with any or all of the 
following within 60 days after beginning work: 
   1. comply with and submit required paperwork relating to prevailing wage 
rate provisions, Equal Employment Opportunity, On-The-Job Training, and Affirmative Action; 
   2. comply with the requirement to all necessary information, including 
actual payments to DBEs, all other subcontractors and major suppliers, through the Internet 
based Equal Opportunity Reporting System; 
   3. comply with or make a good faith effort to ensure employment 
opportunity for minorities and females in accordance with the required contract provisions for 
Federal Aid Construction Contracts, and 
   4. comply with or make a good faith effort to meet On-The-Job Training 
goals. 
   The Department will withhold progress payments until the Contractor has 
satisfied the above conditions. 
 9-5.4 Release of Retainage After Acceptance: When the Contractor has furnished the 
Department with all submittals required by the Contract, such as invoices, EEO reports, materials 
certifications, certification of materials procured, etc., (excluding Contractor’s letter of 
acceptance of final amount due and Form 21-A release) and the Engineer has determined that the 
measurement and computation of pay quantities is correct, the Department may reduce the 
retainage to $1,000 plus any amount that the Department elects to deduct for defective work as 
provided in 9-5.3. 
  The Department may deduct from payment estimates any sums that the 
Contractor owes to the Department on any account. Where more than one project or job (separate 
job number) is included in the Contract, the Department will distribute the reduced retainage as 



 
                                                     

FPID(S):  439481-1-58-01 
CIP No.: 69659001 

-39-

provided in the first paragraph of this Subarticle to each separate project or job in the ratio that 
the Contract value of the work for the particular job bears to the total Contract amount. 
 9-5.5 Partial Payments for Delivery of Certain Materials: 
  9-5.5.1 General: The Department will allow partial payments for new materials 
that will be permanently incorporated into the project and are stockpiled in approved locations in 
the project vicinity. Stockpile materials so that they will not be damaged by the elements and in a 
manner that identifies the project on which they are to be used. 
   The following conditions apply to all payments for stockpiled materials: 
    1. There must be reasonable assurance that the stockpiled material 
will be incorporated into the specific project on which partial payment is made. 
    2. The stockpiled material must be approved as meeting applicable 
specifications. 
    3. The total quantity for which partial payment is made shall not 
exceed the estimated total quantity required to complete the project. 
    4. The Contractor shall furnish the Engineer with copies of 
certified invoices to document the value of the materials received. The amount of the partial 
payment will be determined from invoices for the material up to the unit price in the Contract. 
    5. Delivery charges for materials delivered to the jobsite will be 
included in partial payments if properly documented. 
    6. Partial payments will not be made for materials which were 
stockpiled prior to award of the Contract for a project. 
  9-5.5.2 Partial Payment Amounts: The following partial payment restrictions 
apply: 
   1. Partial payments less than $5,000 for any one month will not be 
processed. 
   2. Partial payments for structural steel and precast prestressed items will 
not exceed 85% of the bid price for the item. Partial payments for all other items will not exceed 
75% of the bid price of the item in which the material is to be used. 
   3. Partial payment will not be made for aggregate and base course material 
received after paving or base construction operations begin except when a construction sequence 
designated by the Department requires suspension of paving and base construction after the 
initial paving operations, partial payments will be reinstated until the paving and base 
construction resumes. 
  9-5.5.3 Off Site Storage: If the conditions of 9-5.5.1 are satisfied, partial 
payments will be allowed for materials stockpiled in approved in-state locations. Additionally, 
partial payments for materials stockpiled in approved out-of-state locations will be allowed if the 
conditions of 9-5.5.1 and the following conditions are met: 
   1. Furnish the Department a Materials Bond stating the supplier 
guarantees to furnish the material described in the Contract to the Contractor and Department. 
Under this bond, the Obligor shall be the material supplier and the Obligees shall be the 
Contractor and the Florida Department of Transportation. The bond shall be in the full dollar 
amount of the bid price for the materials described in the contract. 
   2. The following clauses must be added to the construction Contract 
between the Contractor and the supplier of the stockpiled materials: 
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    “Notwithstanding anything to the contrary, <supplier> will be 
liable to the Contractor and the Florida Department of Transportation should <supplier> default 
in the performance of this agreement.” 
    “Notwithstanding anything to the contrary, this agreement, and the 
performance bond issued pursuant to this agreement, does not alter, modify, or otherwise change 
the Contractor’s obligation to furnish the materials described in this agreement to the Florida 
Department of Transportation.” 
   3. The agreement between the Contractor and the supplier of the 
stockpiled materials must include provisions that the supplier will store the materials and that 
such materials are the property of the Contractor. 
 9-5.6 Certification of Payment to Subcontractors: The term “subcontractor,” as used 
herein, includes persons or firms furnishing materials or equipment incorporated into the work or 
stockpiled for which the Department has made partial payment and firms working under 
equipment-rental agreements. The Contractor is required to pay all subcontractors for 
satisfactory performance of their Contracts before the Department will make a further progress 
(partial) payment. The Contractor shall also return all retainage withheld to the subcontractors 
within 30 days after the subcontractor’s work is satisfactorily complete, as determined by the 
Department. Prior to receipt of any progress (partial) payment, the prime contractor shall certify 
that all subcontractors having an interest in the Contract were paid for satisfactory performance 
of their Contracts and that the retainage is returned to subcontractors within 30 days after 
satisfactory completion of the subcontractor’s work. Provide this certification in the form 
designated by the Department. 
  Within 30 days of the Contractor’s receipt of the final progress payment or any 
other payments thereafter, except the final payment, the Contractor shall pay all subcontractors 
and suppliers having an interest in the Contract for all work completed and materials furnished. 
The Department will honor an exception to the above when the Contractor demonstrates good 
cause for not making any required payment and furnishes written notification of any such good 
cause to both the Department and the affected subcontractors or suppliers within said 30 day 
period. 
  The Contractor shall indemnify and provide defense for the Department when 
called upon to do so for all claims or suits against the Department, by third parties, pertaining to 
Contractor payment or performance issues arising out of the Contract. It is expressly understood 
that the monetary limitation on the extent of the indemnification shall be the approved Contract 
amount, which shall be the original Contract amount as may be increased by subsequent 
Supplemental Agreements.
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EARTHWORK AND RELATED OPERATIONS FOR LAP (OFF-SYSTEM). 
(REV 1-23-12) (FA 2-27-12) 

SECTION 120 
EARTHWORK AND RELATED OPERATIONS FOR LAP (OFF-SYSTEM) 

120-1 Description. 
 120-1.1 General: Perform earthwork and related operations based on the type of work 
specified in the Contract and the Earthwork Categories as defined below. Meet the applicable 
requirements for materials, equipment and construction as specified. 
  Earthwork and related operations consists of excavation for the construction of 
the roadway, excavation for structures and pipe, constructing backfill around structures and pipe, 
and constructing embankments as required for the roadway, ditches, and channel changes. 
 120-1.2 Earthwork Categories: Performance of Earthwork Operations will fall into one 
of the following Earthwork Categories: 
  120-1.2.1 Earthwork Category 1: Includes the earthwork and related operations 
associated with the construction of sidewalks and bike paths along with any drainage structures 
associated with these facilities. 
  120-1.2.2 Earthwork Category 2: Includes the earthwork and related operations 
associated with the construction of turn lanes and other non-mainline traffic lanes, widening, 
roadway shoulders, concrete box culverts, retaining walls, and other drainage structures on the 
non-mainline pavement. 
  120-1.2.3 Earthwork Category 3: Includes the earthwork and related operations 
associated with the construction of new mainline pavement, along with concrete box culverts, 
retaining walls, and other drainage structures on the mainline pavement. 

120-2 Classes of Excavation. 
 120-2.1 Excavation of Unsuitable Material: Excavation of unsuitable material consists 
of the removal of muck, clay, rock or any other material that is unsuitable in its original position 
and that is excavated below the finished grading template. For stabilized bases and sand 
bituminous road mixes, the finished grading template is the top of the finished base, shoulders 
and slopes. For all other bases and rigid pavement, the finished grading template is the finished 
shoulder and slope lines and bottom of completed base or rigid pavement. 
 120-2.2 Lateral Ditch Excavation: Lateral ditch excavation consists of all excavation of 
inlet and outlet ditches to structures and roadway, changes in channels of streams, and ditches 
parallel to the roadway right-of-way. Dress lateral ditches to the grade and cross-section shown 
in the plans. 
 120-2.3 Channel Excavation: Channel excavation consists of the excavation and 
satisfactory disposal of all materials from the limits of the channel as shown in the plans. 
 120-2.4 Excavation for Structures and Pipe: Excavation for structures consists of the 
excavation for bridge foundations, box culverts, pipe culverts, storm sewers and all other pipe 
lines, retaining walls, headwalls for pipe culverts and drains, catch basins, drop inlets, manholes, 
and similar structures. 
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120-3 Excavation Requirements. 
 120-3.1 Excavation and Replacement of Unsuitable Materials: Where rock, muck, 
clay, or other material within the limits of the roadway is unsuitable in its original position, 
excavate such material to the cross-sections shown in the plans or indicated by the Engineer, and 
backfill with suitable material. Shape backfill materials to the required cross-sections. Where the 
removal of plastic soils below the finished earthwork grade is required, meet a construction 
tolerance of plus or minus 0.2 foot in depth and plus or minus 6 inches (each side) in width. 
 120-3.2 Lateral Ditch Excavation: Excavate inlet and outlet ditches to structures and 
roadway, changes in channels of streams and ditches parallel to the roadway. Dress lateral 
ditches to the grade and cross-section shown in the plans. 
 120-3.3 Channel Excavation: Excavate and dispose of all materials from the limits of 
the channel as shown in the plans. Excavate for bridge foundations, box culverts, pipe culverts, 
storm sewers and all other pipe lines, retaining walls, headwalls for pipe culverts and drains, 
catch basins, drop inlets, manholes, and similar structures. 
 120-3.4 Excavation for Structures and Pipe. 
  120-3.4.1 Requirements for all Excavation: Excavate foundation pits to permit 
the placing of the full widths and lengths of footings shown in the plans, with full horizontal 
beds. Do not round or undercut corners or edges of footings. Perform all excavation to 
foundation materials, satisfactory to the Engineer, regardless of the elevation shown on the plans. 
Perform all excavation in stream beds to a depth at least 4 feet below the permanent bed of the 
stream, unless a firm footing can be established on solid rock before such depth is reached, and 
excavate to such additional depth as may be necessary to eliminate any danger of undermining. 
Wherever rock bottom is secured, excavate in such manner as to allow the solid rock to be 
exposed and prepared in horizontal beds for receiving the masonry. Remove all loose and 
disintegrated rock or thin strata. Have the Engineer inspect and approve all foundation 
excavations prior to placing masonry. 
  120-3.4.2 Earth Excavation: 
   120-3.4.2.1 Foundation Material other than the Rock: When masonry 
is to rest on an excavated surface other than rock, take special care to avoid disturbing the bottom 
of the excavation, and do not remove the final foundation material to grade until just before 
placing the masonry. In case the foundation material is soft or mucky, the Engineer may require 
excavation to a greater depth and to backfill to grade with approved material. 
   120-3.4.2.2 Foundation Piles: Where foundation piles are used, complete 
the excavation of each pit before driving the piles. After the driving is completed, remove all 
loose and displaced material, leaving a smooth, solid, and level bed to receive the masonry. 
   120-3.4.2.3 Removal of Obstructions: Remove boulders, logs, or any 
unforeseen obstacles encountered in excavating. 
  120-3.4.3 Rock Excavation: Clean all rock and other hard foundation material, 
remove all loose material, and cut all rock to a firm surface. Either level, step vertically and 
horizontally, or serrate the rock, as may be directed by the Engineer. Clean out all seams, and fill 
them with concrete or mortar. 
  120-3.4.4 Pipe Trench Excavation: Excavate trenches for pipe culverts and 
storm sewers to the elevation of the bottom of the pipe and to a width sufficient to provide 
adequate working room. Remove soil not meeting the classification specified as suitable backfill 
material in 120-8.3.2.2 to a depth of 4 inches below the bottom of the pipe elevation. Remove 
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rock, boulders or other hard lumpy or unyielding material to a depth of 12 inches below the 
bottom of the pipe elevation. Remove muck or other soft material to a depth necessary to 
establish a firm foundation. Where the soils permit, ensure that the trench sides are vertical up to 
at least the mid-point of the pipe. 
   For pipe lines placed above the natural ground line, place and compact the 
embankment, prior to excavation of the trench, to an elevation at least 2 feet above the top of the 
pipe and to a width equal to four pipe diameters, and then excavate the trench to the required 
grade. 

120-4 Disposal of Surplus and Unsuitable Material. 
 120-4.1 Ownership of Excavated Materials: Dispose of surplus and excavated 
materials as shown in the plans or, if the plans do not indicate the method of disposal, take 
ownership of the materials and dispose of them outside the right-of-way. 
 120-4.2 Disposal of Muck on Side Slopes: As an exception to the provisions of  
120-4.1, when approved by the Engineer, muck (A-8 material) may be placed on the slopes, or 
stored alongside the roadway, provided there is a clear distance of at least 6 feet between the 
roadway grading limits and the muck, and the muck is dressed to present a neat appearance. In 
addition, this material may also be disposed of by placing it on the slopes where, in the opinion 
of the Engineer, this will result in an aesthetically pleasing appearance and will have no 
detrimental effect on the adjacent developments. Where the Engineer permits the disposal of 
muck or other unsuitable material inside the right-of-way limits, do not place such material in a 
manner which will impede the inflow or outfall of any channel or of side ditches. The Engineer 
will determine the limits adjacent to channels within which such materials may be disposed. 
 120-4.3 Disposal of Paving Materials: Unless otherwise noted, take ownership of 
paving materials, such as paving brick, asphalt block, concrete slab, sidewalk, curb and gutter, 
etc., excavated in the removal of existing pavements, and dispose of them outside the right-of-
way. If the materials are to remain the property of the Agency, place them in neat piles as 
directed. Existing limerock base that is removed may be incorporated in the stabilized portion of 
the subgrade. If the construction sequence will allow, incorporate all existing limerock base into 
the project as allowed by the Contract Documents. 
 120-4.4 Disposal Areas: Where the Contract Documents require disposal of excavated 
materials outside the right-of-way, and the disposal area is not indicated in the Contract 
Documents, furnish the disposal area without additional compensation. 
  Provide areas for disposal of removed paving materials out of sight of the project 
and at least 300 feet from the nearest roadway right-of-way line of any road. If the materials are 
buried, disregard the 300 foot limitation. 

120-5 Materials for Embankment. 
 120-5.1 General Requirements for Embankment Materials: Construct embankments 
using suitable materials excavated from the roadway or delivered to the jobsite from authorized 
borrow pits. 
  Construct the embankment using maximum particle sizes as follows: 
   In top 12 inches: 3 1/2 inches (in any dimension). 
   12 to 24 inches: 6 inches (in any dimension). 
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   In the depth below 24 inches: not to exceed 12 inches (in any dimension) 
or the compacted thickness of the layer being placed, whichever is less. 
  Spread all material so that the larger particles are separated from each other to 
minimize voids between them during compaction. Compact around these rocks in accordance 
with 120-7.2. 
  When and where approved by the Engineer, larger rocks (not to exceed 18 inches 
in any dimension) may be placed outside the one to two slope and at least 4 feet or more below 
the bottom of the base. Compact around these rocks to a firmness equal to that of the supporting 
soil. Where constructing embankments adjacent to bridge end bents or abutments, do not place 
rock larger than 3 1/2 inches in diameter within 3 feet of the location of any end-bent piling. 
 120-5.2 Use of Materials Excavated From the Roadway and Appurtenances: Assume 
responsibility for determining the suitability of excavated material for use on the project in 
accordance with the applicable Contract Documents. Consider the sequence of work and 
maintenance of traffic phasing in the determination of the availability of this material. 
 120-5.3 Authorization for Use of Borrow: Use borrow only when sufficient quantities 
of suitable material are not available from roadway and drainage excavation, to properly 
construct the embankment, subgrade, and shoulders, and to complete the backfilling of structures 
and pipe. Do not use borrow material until so ordered by the Engineer, and then only use 
material from approved borrow pits. 
  120-5.3.1 Haul Routes for Borrow Pits: Provide and maintain, at no expense to 
the Agency, all necessary roads for hauling the borrow material. Where borrow area haul roads 
or trails are used by others, do not cause such roads or trails to deteriorate in condition. 
   Arrange for the use of all non-public haul routes crossing the property of 
any railroad. Incur any expense for the use of such haul routes. Establish haul routes which will 
direct construction vehicles away from developed areas when feasible, and keep noise from 
hauling operations to a minimum. Advise the Engineer in writing of all proposed haul routes. 
  120-5.3.2 Borrow Material for Shoulder Build-up: When so indicated in the 
plans, furnish borrow material with a specific minimum bearing value, for building up of existing 
shoulders. Blend materials as necessary to achieve this specified minimum bearing value prior to 
placing the materials on the shoulders. Take samples of this borrow material at the pit or blended 
stockpile. 
 120-5.4 Materials Used at Pipes, Culverts, etc.: Construct embankments over and 
around pipes, culverts, and bridge foundations with selected materials. 

120-6 Embankment Construction. 
 120-6.1 General: Construct embankments in sections of not less than 300 feet in length 
or for the full length of the embankment. 
 120-6.2 Dry Fill Method: 
  120-6.2.1 General: Construct embankments to meet compaction requirements in 
120-7 and in accordance with the acceptance program requirements in 120-9. Restrict the 
compacted thickness of the last embankment lift to 6 inches maximum. 
   As far as practicable, distribute traffic over the work during the 
construction of embankments so as to cover the maximum area of the surface of each layer. 
   Construct embankment in the dry whenever normal dewatering equipment 
and methods can accomplish the needed dewatering. 
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   120-6.2.1.1 For A-3 and A-2-4 Materials with up to 15% fines: 
Construct the embankment in successive layers with lifts up to a maximum compacted thickness 
of 12 inches. Ensure the percentage of fines passing the No. 200 US Standard sieve in the A-2-4 
material does not exceed 15%. 
   120-6.2.1.2 For A-1 Plastic materials (As designated in FDOT Design 
Standard Index 505) and A-2-4 Materials with greater than 15% fines: Construct the 
embankment in successive layers with lifts up to a maximum compacted thickness of 6 inches. 
   120-6.2.1.3 Equipment and Methods: Provide normal dewatering 
equipment including, but not limited to, surface pumps, sump pumps and trenching/digging 
machinery. Provide normal dewatering methods including, but not limited to, constructing 
shallow surface drainage trenches/ditches, using sand blankets, sumps and siphons. 
    When normal dewatering does not adequately remove the water, 
the Engineer may require the embankment material to be placed in the water or in low swampy 
ground in accordance with 120-7.2.4. 
  120-6.2.2 Placing in Unstable Areas: Where depositing the material in water, or 
in low swampy ground that will not support the weight of hauling equipment, construct the 
embankment by dumping successive loads in a uniformly distributed layer of a thickness not 
greater than necessary to support the hauling equipment while placing subsequent layers. Once 
sufficient material has been placed so that the hauling equipment can be supported, construct the 
remaining portion of the embankment in layers in accordance with the applicable provisions of 
120-7.2.4 and 120-7.2.6. 
  120-6.2.3 Placing on Steep Slopes: When constructing an embankment on a 
hillside sloping more than 20 degrees from the horizontal, before starting the fill, deeply plow or 
cut into steps the surface of the original ground on which the embankment is to be placed. 
  120-6.2.4 Placing Outside Standard Minimum Slope: Where material that is 
unsuitable for normal embankment construction is to be used in the embankment outside the 
standard minimum slope (approximately one to two), place such material in layers of not more 
than 18 inches in thickness, measured loose. The Contractor may also place material which is 
suitable for normal embankment, outside such standard minimum slope, in 18 inch layers. 
Maintain a constant thickness for suitable material placed within and outside the standard 
minimum slope, unless placing in a separate operation. 
 120-6.3 Hydraulic Method: 
  120-6.3.1 Method of Placing: When the hydraulic method is used, as far as 
practicable, place all dredged material in its final position in the embankment by such method. 
Place and compact any dredged material that is re-handled, or moved and placed in its final 
position by any other method, as specified in 120-7.2. The Contractor may use baffles or any 
form of construction he may select, provided the slopes of the embankments are not steeper than 
indicated in the plans. Remove all timber used for temporary bulkheads or baffles from the 
embankment, and fill and thoroughly compact the holes thus formed. When placing fill on 
submerged land, construct dikes prior to beginning of dredging, and maintain the dikes 
throughout the dredging operation. 
  120-6.3.2 Excess Material: Do not use excess material placed outside the 
prescribed slopes, below the normal high-water level, to raise the fill. Remove only the portion 
of this material required for dressing the slopes. 
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  120-6.3.3 Protection of Openings in Embankment: Leave openings in the 
embankments at the bridge sites. Remove any material which invades these openings or existing 
channels without additional compensation to provide the same depth of channel as existed before 
the construction of the embankment. Do not excavate or dredge any material within 200 feet of 
the toe of the proposed embankment. 

120-7 Compaction Requirements. 
 120-7.1 Moisture Content: Compact the materials at a moisture content such that the 
specified density can be attained. If necessary to attain the specified density, add water to the 
material, or lower the moisture content by manipulating the material or allowing it to dry, as is 
appropriate. 
 120-7.2 Compaction of Embankments: 
  120-7.2.1 Earthwork Category 1 and 2 Density Requirements: The Engineer 
will accept a minimum density of 95% of the maximum density as determined by AASHTO T-
99 Method C for all earthwork items requiring densities. 
  120-7.2.2 Earthwork Category 3 Density Requirements: The Engineer will 
accept a minimum of 100% of the maximum density as determined by AASHTO T-99 Method C 
for all densities required under category 3. 
Except for embankments constructed by the hydraulic method as specified in 120-6.3, and for the 
material placed outside the standard minimum slope as specified in 120-6.2.4, and for other areas 
specifically excluded herein, compact each layer of the material used in the formation of 
embankments to the required density stated above. Uniformly compact each layer using 
equipment that will achieve the required density, and as compaction operations progress, shape 
and manipulate each layer as necessary to ensure uniform density throughout the embankment. 
  120-7.2.3 Compaction Over Unstable Foundations: Where the embankment 
material is deposited in water or on low swampy ground, and in a layer thicker than 12 inches (as 
provided in 120-6.2.2), compact the top 6 inches (compacted thickness) of such layer to the 
density as specified in 120-9.5. 
  120-7.2.4 Compaction Where Plastic Material Has Been Removed: Where 
unsuitable material is removed and the remaining surface is of the A-4, A-5, A-6, or A-7 Soil 
Groups, as determined by the Engineer, compact the surface of the excavated area by rolling 
with a sheepsfoot roller exerting a compression of at least 250 psi on the tamper feet, for the full 
width of the roadbed (subgrade and shoulders). Perform rolling before beginning any backfill, 
and continue until the roller feet do not penetrate the surface more than 1 inch. Do not perform 
such rolling where the remaining surface is below the normal water table and covered with 
water. Vary the procedure and equipment required for this operation at the discretion of the 
Engineer. 
  120-7.2.5 Compaction of Material To Be Used In Base, Pavement, or 
Stabilized Areas: Do not compact embankment material which will be incorporated into a 
pavement, base course, or stabilized subgrade, to be constructed as a part of the same Contract. 
  120-7.2.6 Compaction of Grassed Shoulder Areas: For the upper 6 inch layer 
of all shoulders which are to be grassed, since no specific density is required, compact only to 
the extent directed. 
  120-7.2.7 Compaction of Grassed Embankment Areas: For the outer layer of 
all embankments where plant growth will be established, do not compact. Leave this layer in a 
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loose condition to a minimum depth of 6 inches for the subsequent seeding or planting 
operations. 
 120-7.3 Compaction of Subgrade: If the plans do not provide for stabilizing, compact 
the subgrade in both cuts and fills to the density specified in 120-9.5. For undisturbed soils, do 
not apply density requirements where constructing narrow widening strips or paved shoulders 
5 feet or less in width. 
  Where trenches for widening strips are not of sufficient width to permit the use of 
standard compaction equipment, perform compaction using vibratory rollers, trench rollers, or 
other type compaction equipment approved by the Engineer. 
  Maintain the required density until the base or pavement is placed on the 
subgrade. 

120-8 Backfilling Around Structures and Pipe. 
 120-8.1 Requirements for all Structures: 
  120-8-1.1 General: Backfill around structures and pipe in the dry whenever 
normal dewatering equipment and methods can accomplish the needed dewatering. 
  129-8.1.2 Equipment and Methods: Provide normal dewatering equipment 
including, but not limited to, surface pumps, sump pumps, wellpoints and header pipe and 
trenching/digging machinery. Provide normal dewatering methods including, but not limited to, 
constructing shallow surface drainage trenches/ditches, using sand blankets, perforated pipe 
drains, sumps and siphons. 
  120-8.1.3 Backfill Materials: Backfill to the original ground surface or subgrade 
surface of openings made for structures, with a sufficient allowance for settlement. The Engineer 
may require that the material used for this backfill be obtained from a source entirely apart from 
the structure. 
   Do not allow heavy construction equipment to cross over culvert or storm 
sewer pipes until placing and compacting backfill material to the finished earthwork grade or to 
an elevation at least 4 feet above the crown of the pipe. 
  120-8.1.4 Use of A-7 Material: In the backfilling of trenches, A-7 material may 
be used from a point 12 inches above the top of the pipe up to the elevation shown on the FDOT 
Design Standards as the elevation for undercutting of A-7 material. 
  120-8.1.5 Time of Placing Backfill: Do not place backfill against any masonry or 
concrete abutment, wingwall, or culvert until the Engineer has given permission to do so, and in 
no case until the masonry or concrete has been in place seven days or until the specified 28-day 
compressive strength occurs. 
  120-8.1.6 Placement and Compaction: When the backfill material is deposited 
in water, compact per 120-8.2.5 and 120-8.3.4. Place the material in horizontal layers not 
exceeding 6 inches compacted thickness, in depth above water level, behind abutments, 
wingwalls and end bents or end rest piers, and around box culverts and all structures including 
pipe culverts. The Engineer may approve placing material in thicker lifts of no more than 
12 inches compacted thickness above the soil envelope if a test section demonstrates the required 
density can be achieved. Approval will be based on five passing density tests over the test 
section consisting of a lift of backfill from structure to structure. The Engineer will identify the 
test section with the compaction effort and soil classification in the Agency Logbook. In case of 
a change in compaction effort or soil classification, construct a new test section.  The Engineer 
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reserves the right to terminate the Contractor’s use of thick lift construction and have him revert 
to the 6 inch compacted lifts whenever it is determined that satisfactory results are not being 
obtained. 
 120-8.2 Additional Requirements for Structures Other than Pipe: 
  120-8.2.1 Density: Where the backfill material is deposited in water, obtain a 
12 inch layer of comparatively dry material, thoroughly compacted by tamping, before the 
Engineer verifies layer and density requirements. Meet the requirements of the density 
Acceptance Criteria. 
  120-8.2.2 Box Culverts: For box culverts over which pavement is to be 
constructed, compact around the structure to an elevation not less than 12 inches above the top of 
the structure, using rapid-striking mechanical tampers. 
  120-8.2.3 Other Limited Areas: Compact in other limited areas using 
mechanical tampers or approved hand tampers, until the cover over the structure is at least 
12 inches thick. When hand tampers are used, deposit the materials in layers not more than 
4 inches thick using hand tampers suitable for this purpose with a face area of not more than 
100 in2. Take special precautions to prevent any wedging action against the masonry, and step or 
terrace the slope bounding the excavation for abutments and wingwalls if required by the 
Engineer. 
  120-8.2.4 Culverts and Piers: Backfill around culverts and piers on both sides 
simultaneously to approximately the same elevation. 
  120-8.2.5 Compaction Under Wet Conditions: Where wet conditions do not 
permit the use of mechanical tampers, compact using hand tampers. Use only A-3 material for 
the hand tamped portions of the backfill. When the backfill has reached an elevation and 
condition such as to make the use of the mechanical tampers practical, perform mechanical 
tamping in such manner and to such extent as to transfer the compaction force into the sections 
previously tamped by hand. 
 120-8.3 Additional Requirements for Pipe 15 Inches Inside Diameter or Greater: 
  120-8.3.1 General: Trenches for pipe may have up to four zones that must be 
backfilled. 
   Lowest Zone: The lowest zone is backfilled for deep undercuts up to 
within 4 inches of the bottom of the pipe. 
   Bedding Zone: The zone above the Lowest Zone is the Bedding Zone. 
Usually it will be the backfill which is the 4 inches of soil below the bottom of the pipe. When 
rock or other hard material has been removed to place the pipe, the Bedding Zone will be the 
12 inches of soil below the bottom of the pipe. 
   Cover Zone: The next zone is backfill that is placed after the pipe has been 
laid and will be called the Cover Zone. This zone extends to 12 inches above the top of the pipe. 
The Cover Zone and the Bedding Zone are considered the Soil Envelope for the pipe. 
   Top Zone: The Top Zone extends from 12 inches above the top of the pipe 
to the base or final grade. 
  120-8.3.2 Material: 
   120-8.3.2.1 Lowest Zone: Backfill areas undercut below the Bedding 
Zone of a pipe with coarse sand, or other suitable granular material, obtained from the grading 
operations on the project, or a commercial material if no suitable material is available. 
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   120-8.3.2.2 Soil Envelope: In both the Bedding Zone and the Cover Zone 
of the pipe, backfill with materials classified as A-1, A-2, or A-3. Material classified as A-4 may 
be used if the pipe is concrete pipe. 
   120-8.3.2.3 Top Zone: Backfill the area of the trench above the soil 
envelope of the pipe with materials allowed on Design Standard, Index No. 505. 
  120-8.3.3 Compaction: 
   120-8.3.3.1 Lowest Zone: Compact the soil in the Lowest Zone to 
approximately match the density of the soil in which the trench was cut. 
   120-8.3.3.2 Bedding Zone: If the trench was not undercut below the 
bottom of the pipe, loosen the soil in the bottom of the trench immediately below the 
approximate middle third of the outside diameter of the pipe. 
    If the trench was undercut, place the bedding material and leave it 
in a loose condition below the middle third of the outside diameter of the pipe. Compact the 
outer portions to meet the density requirements of the Acceptance Criteria. Place the material in 
lifts no greater than 6 inches (compacted thickness). 
   120-8.3.3.3 Cover Zone: Place the material in 6 inches layers (compacted 
thickness), evenly deposited on both sides of the pipe, and compact with mechanical tampers 
suitable for this purpose. Hand tamp material below the pipe haunch that cannot be reached by 
mechanical tampers. Meet the requirements of the density Acceptance Criteria. 
   120-8.3.3.4 Top Zone: Place the material in layers not to exceed 
12 inches in compacted thickness. Meet the requirements of the density Acceptance Criteria. 
  120-8.3.4 Backfill Under Wet Conditions: Where wet conditions are such that 
dewatering by normal pumping methods would not be effective, the procedure outlined below 
may be used when specifically authorized by the Engineer in writing. 
   Granular material may be used below the elevation at which mechanical 
tampers would be effective, but only material classified as A-3. Place and compact the material 
using timbers or hand tampers until the backfill reaches an elevation such that it’s moisture 
content will permit the use of mechanical tampers. When the backfill has reached such elevation, 
use normally acceptable backfill material. Compact the material using mechanical tampers in 
such manner and to such extent as to transfer the compacting force into the material previously 
tamped by hand. 

120-9 Acceptance Program. 
 120-9.1 Density over 105%: When a computed dry density results in a value greater 
than 105% of the applicable Proctor maximum dry density, the Engineer will perform a second 
density test within 5 feet. If the second density results in a value greater than 105%, investigate 
the compaction methods, examine the applicable Maximum Density and material description. If 
necessary, the Engineer will test an additional sample for acceptance in accordance with 
AASHTO T 99, Method C. 
 120-9.2 Maximum Density Determination: The Engineer will determine the maximum 
density and optimum moisture content by sampling and testing the material in accordance with 
the specified test method listed in 120-9.3. 
 120-9.3 Density Testing Requirements: Compliance with the requirements of 120-9.5 
will be determined in accordance FM 1-T 238. The in-place moisture content will be determined 
for each density in accordance with FM 5-507 (Determination of Moisture Content by Means of 



 
                                                     

FPID(S):  439481-1-58-01 
CIP No.: 69659001 

-50-

a Calcium Carbide Gas Pressure Moisture Tester), or ASTM D 4643 (Laboratory Determination 
of Moisture Content of Granular Soils By Use of a Microwave Oven). 
 
 120-9.4 Soil Classification: The Engineer will perform soil classification tests in 
accordance with AASHTO T-88, and classify soils in accordance with AASHTO M-145 
(Standard Specification for Classification of Soils and Soil-Aggregate Mixtures for Highway 
Construction Purposes) in order to determine compliance with embankment utilization 
requirements. 
 120-9.5 Acceptance Criteria: The Engineer will accept a minimum density in 
accordance with 120-7.2 with the following exceptions: 
  1) embankment constructed by the hydraulic method as specified in 120-6.3; 
  2) material placed outside the standard minimum slope as specified in 120-6.2.4; 
  3) other areas specifically excluded herein. 
 120-9.6 Frequency: The Engineer will conduct sampling and testing at a minimum 
frequency listed in the table below. 
 

Test Name Frequency 
 Maximum Density One per soil type 

Density 1 per 500’ RDWY (Alt Lift) 
Soil Classification One per Maximum Density 

120-10 Maintenance and Protection of Work. 
 While construction is in progress, maintain adequate drainage for the roadbed at all times. 
Maintain a shoulder at least 3 feet wide adjacent to all pavement or base construction in order to 
provide support for the edges. 
 Maintain and protect all earthwork construction throughout the life of the Contract, and 
take all reasonable precautions to prevent loss of material from the roadway due to the action of 
wind or water. Repair any slides, washouts, settlement, subsidence, or other mishap which may 
occur prior to final acceptance of the work. Maintain all channels excavated as a part of the 
Contract work against natural shoaling or other encroachments to the lines, grades, and cross-
sections shown in the plans, until final acceptance of the project. 

120-11 Construction. 
 120-11.1 Construction Tolerances: Shape the surface of the earthwork to conform to 
the lines, grades, and cross-sections shown in the plans. In final shaping of the surface of 
earthwork, maintain a tolerance of 0.3 foot above or below the plan cross-section with the 
following exceptions: 
  1. Shape the surface of shoulders to within 0.1 foot of the plan cross-section. 
  2. Shape the earthwork to match adjacent pavement, curb, sidewalk, structures, 
etc. 
  3. Shape the bottom of ditches so that the ditch impounds no water. 
  4. When the work does not include construction of base or pavement, shape the 
entire roadbed (shoulder point to shoulder point) to within 0.1 foot above or below the plan 
cross-section. 
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  Ensure that the shoulder lines do not vary horizontally more than 0.3 foot from 
the true lines shown in the plans. 
 120-11.2 Operations Adjacent to Pavement: Carefully dress areas adjacent to 
pavement areas to avoid damage to such pavement. Complete grassing of shoulder areas prior to 
placing the final wearing course. Do not manipulate any embankment material on a pavement 
surface. 
  When shoulder dressing is underway adjacent to a pavement lane being used to 
maintain traffic, exercise extreme care to avoid interference with the safe movement of traffic. 

120-12 Method of Measurement. 
 120-12.1 Excavation: Excavation will be paid for by volume, in cubic yards, calculated 
by the method of average end areas, unless the Engineer determines that another method of 
calculation will provide a more accurate result. The material will be measured in its original 
position by field survey or by photogrammetric means as designated by the Engineer. 
Measurement for payment will include the excavation of unsuitable material, lateral ditch 
excavation, channel excavation, and excavation for structures and pipe. Payment will not be 
made for excavation or embankment beyond the limits shown in the plans or authorized by the 
Engineer. 
 120-12.2 Embankment: Measurement will be made on a loose volume basis, as 
measured in trucks or other hauling equipment at the point of dumping on the road. Payment will 
not be made for embankment beyond the limits shown in the plans or authorized by the 
Engineer. 

120-13 Basis of Payment. 
 120-13.1 General: Prices and payments for the work items included in this Section will 
be full compensation for all work described herein, including excavating, dredging, hauling, 
placing, and compacting; dressing the surface of the earthwork; and maintaining and protecting 
the complete earthwork. 
 120-13.2 Excavation: The total quantity of all excavation specified under this Section 
will be paid for at the Contract unit price for Excavation. No payment will be made for the 
excavation of any materials which are used for purposes other than those shown in the plans or 
designated by the Engineer. No payment will be made for materials excavated outside the lines 
and grades given by the Engineer, unless specifically authorized by the Engineer. 
 120-13.3 Embankment: The total quantity of embankment specified in this Section will 
be paid for at the Contract unit price for embankment. No payment will be made for materials 
which are used for purposes other than those shown in the plans or designated by the Engineer. 
No payment will be made for materials placed outside the lines and grades given by the 
Engineer. 
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SUPERPAVE ASPHALT FOR LAP (OFF-SYSTEM). 
(REV 1-26-15) (FA 1-29-15) 

SECTION 334 
SUPERPAVE ASPHALT FOR LAP (OFF-SYSTEM) 

334-1 Description. 
 334-1.1 General: Construct a Superpave asphalt pavement (consisting of either Hot Mix 
Asphalt (HMA) or Warm Mix Asphalt (WMA)) based on the type of work specified in the 
Contract and the Asphalt Work Categories as defined below. Meet the applicable requirements 
for plants, equipment, and construction requirements as defined below. Use an asphalt mix, 
either HMA or WMA, which meets the requirements of this specification. 
 334-1.2 Asphalt Work Mix Categories: Construction of asphalt pavement will fall into 
one of the following work categories: 
  334-1.2.1 Asphalt Work Category 1: Includes the construction of shared use 
paths and miscellaneous asphalt. 
  334-1.2.2 Asphalt Work Category 2: Includes the construction of new asphalt 
turn lanes, paved shoulders and other non-mainline pavement locations. 
  334-1.2.3 Asphalt Work Category 3: Includes the construction of new mainline 
asphalt pavement lanes, milling and resurfacing. 
 334-1.3 Mix Types: Use the appropriate asphalt mix as shown in Table 334-1. 
 

Table 334-1 
Asphalt Mix Types 

Asphalt Work 
Category 

 
Mix Types 

 
Traffic Level 

 
ESALs (millions) 

1 Type SP-9.5 A <0.3 

2 

Structural Mixes: Types SP-9.5 or SP-
12.5 

Friction Mixes: Types FC-9.5 or FC-
12.5 

B 0.3 to <3 

3 

Structural Mixes: Types SP-9.5 or SP-
12.5 

Friction Mixes: Types FC-9.5 or FC-
12.5 

C ≥3 

 
 
  A Type SP or FC mix one traffic level higher than the traffic level specified in the 
Contract may be substituted, at no additional cost (i.e. Traffic Level B may be substituted for 
Traffic Level A, etc.). Traffic levels are as defined in Section 334 of the Florida Department of 
Transportation’s (FDOT’s) Specifications. 
 334-1.4 Gradation Classification: The Superpave mixes are classified as fine and are 
defined in 334-3.2.2.  The equivalent AASHTO nominal maximum aggregate size 
Superpave mixes are as follows: 
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Type SP-9.5, FC-9.5 ............................................................. 9.5 mm 
Type SP-12.5, FC-12.5 ....................................................... 12.5 mm 

 334-1.5 Thickness: The total pavement thickness of the asphalt pavement will be based 
on a specified spread rate or plan thickness as shown in the Contract Documents. Before paving, 
propose a spread rate or thickness for each individual layer meeting the requirements of this 
specification, which when combined with other layers (as applicable) will equal the plan spread 
rate or thickness. When the total pavement thickness is specified as plan thickness, the plan 
thickness and individual layer thickness will be converted to spread rate using the following 
equation: 
 
  Spread rate (lbs/yd2)  = t x Gmm x 43.3 
 
 where:  t  = Thickness (in.) (Plan thickness or individual layer thickness) 
   Gmm  = Maximum specific gravity from the mix design 
 
  For target purposes only, spread rate calculations shall be rounded to the nearest 
whole number. 
  334-1.5.1 Layer Thicknesses: Unless otherwise called for in the Contract 
Documents, the allowable layer thicknesses for asphalt mixtures are as follows: 

Type SP-9.5, FC-9.5 ............................................ 3/4 to 1-1/2 inches  
Type SP-12.5, FC-12.5 .................................... 1-1/2 to 2-1/2 inches  

  334-1.5.2 Additional Requirements: The following requirements also apply to 
asphalt mixtures: 
   1. When construction includes the paving of adjacent shoulders (less than 
or equal to 5 feet wide), the layer thickness for the upper pavement layer and shoulder shall be 
the same and paved in a single pass, unless otherwise called for in the Contract Documents. 
   2. For overbuild layers, use the minimum and maximum layer thicknesses 
as specified above unless called for differently in the Contract Documents. On variable thickness 
overbuild layers, the minimum allowable thickness may be reduced by 1/2 inch, and the 
maximum allowable thickness will be as specified below, unless called for differently in the 
Contract Documents. 
  Type SP-9.5……………………………………3/8 to 2 inches 
  Type SP-12.5…………………………………..1/2 to 3 inches 
   3. Variable thickness overbuild layers may be tapered to zero thickness 
provided the contract documents require a minimum of 1-1/2 inches of mix placed over the 
variable thickness overbuild layer. 
 334-1.6 Weight of Mixture: The weight of the mixture shall be determined as provided 
in 320-3.2 of the FDOT Specifications. 

334-2 Materials. 
 334-2.1 Superpave Asphalt Binder: Unless specified elsewhere in the Contract or in 
334-2.3.3, use a PG 67-22 asphalt binder from the FDOT’s Approved Products List (APL). If the 
Contract calls for an alternative asphalt binder, meet the requirements of FDOT Specifications 
Section 336 or 916, as appropriate. 
 334-2.2 Aggregate: Use aggregate capable of producing a quality pavement.  
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  For Type FC mixes, use an aggregate blend that consists of crushed granite, 
crushed Oolitic limestone, other crushed materials (as approved by FDOT for friction courses per 
Rule 14-103.005, Florida Administrative Code), or a combination of the above. Crushed 
limestone from the Oolitic formation may be used if it contains a minimum of 12% silica 
material as determined by FDOT Test Method FM 5-510 and FDOT grants approval of the 
source prior to its use. As an exception, mixes that contain a minimum of 60% crushed granite 
may either contain: 
   1. Up to 40% fine aggregate from other sources; or,  
   2. A combination of up to 20% RAP and the remaining fine aggregate 
from other sources. 
  A list of aggregates approved for use in friction courses may be available on the 
FDOT’s State Materials Office website. The URL for obtaining this information, if available, is: 
******ftp.dot.state.fl.us/fdot/smo/website/sources/frictioncourse.pdf. 
 334-2.3 Reclaimed Asphalt Pavement (RAP) Material: 
  334-2.3.1 General requirements: RAP may be used as a component of the 
asphalt mixture, provided the RAP meets the following requirements: 
   1.When using a PG 76-22 (PMA), or PG 76-22 (ARB) asphalt binder, 
limit the amount of RAP material used in the mix to a maximum of 20% by weight of total 
aggregate.  As an exception, amounts greater than 20% RAP by weight of total aggregate can be 
used if no more than 20% by weight of total asphalt binder comes from the RAP material. 
   2. Provide stockpiled RAP material that is reasonably consistent in 
characteristics and contains no aggregate particles which are soft or conglomerates of fines. 
   3. Provide RAP material having a minimum average asphalt binder 
content of 4.0% by weight of RAP. As an exception, when using fractionated RAP, the minimum 
average asphalt binder content for the coarse portion of the RAP shall be 2.5% by weight of the 
coarse portion of the RAP.  The coarse portion of the RAP shall be the portion of the RAP 
retained on the No. 4 sieve. The Engineer may sample the stockpile to verify that this 
requirement is met.  
   4. Use a grizzly or grid over the RAP cold bin, in-line roller crusher, 
screen, or other suitable means to prevent oversized RAP material from showing up in the 
completed recycle mixture. If oversized RAP material appears in the completed recycle mix, take 
the appropriate corrective action immediately. If the appropriate corrective actions are not 
immediately taken, stop plant operations. 
  334-2.3.2 Material Characterization: Assume responsibility for establishing the 
asphalt binder content, gradation, and bulk specific gravity (Gsb) of the RAP material based on a 
representative sampling of the material. 
  334-2.3.3 Asphalt Binder for Mixes with RAP: Select the appropriate asphalt 
binder grade based on Table 334-2.  The Engineer reserves the right to change the asphalt binder 
type and grade during production based on characteristics of the RAP asphalt binder. 

Table 334-2 
Asphalt Binder Grade for Mixes Containing RAP 

Percent RAP Asphalt Binder Grade 
0 - 15 PG 67-22 

16 – 30 PG 58-22 
> 30 PG 52-28 
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334-3 Composition of Mixture. 
 334-3.1 General: Compose the asphalt mixture using a combination of aggregates, 
mineral filler, if required, and asphalt binder material. Size, grade and combine the aggregate 
fractions to meet the grading and physical properties of the mix design. Aggregates from various 
sources may be combined. 
 334-3.2 Mix Design: 
  334-3.2.1 General: Design the asphalt mixture in accordance with 
AASHTO R 35-12, except as noted herein. Submit the proposed mix design with supporting test 
data indicating compliance with all mix design criteria to the Engineer. Prior to the production of 
any asphalt mixture, obtain the Engineer’s conditional approval of the mix design. If required by 
the Engineer, send representative samples of all component materials, including asphalt binder to 
a laboratory designated by the Engineer for verification.  As an exception to these requirements, 
use a currently approved FDOT Mix Design. 
   Warm mix technologies (additives, foaming techniques, etc.) listed on the 
Department’s website may be used in the production of the mix.  The URL for obtaining this 
information, is: 
**********.dot.state.fl.us/statematerialsoffice/quality/programs/warmmixasphalt/index.shtm.  
   The Engineer will consider any marked variations from original test data 
for a mix design or any evidence of inadequate field performance of a mix design as sufficient 
evidence that the properties of the mix design have changed, and at his discretion, the Engineer 
may no longer allow the use of the mix design. 
  334-3.2.2 Mixture Gradation Requirements: Combine the aggregates in 
proportions that will produce an asphalt mixture meeting all of the requirements defined in this 
specification and conform to the gradation requirements at design as defined in 
AASHTO M 323-12, Table 3. Aggregates from various sources may be combined. 
   334-3.2.2.1 Mixture Gradation Classification: Plot the combined 
mixture gradation on an FHWA 0.45 Power Gradation Chart. Include the Control Points from 
AASHTO M323-12, Table-3, as well as the Primary Control Sieve (PCS) Control Point from 
AASHTO M323-12, Table 4. Fine mixes are defined as having a gradation that passes above or 
through the primary control sieve control point. 
  334-3.2.3 Gyratory Compaction: Compact the design mixture in accordance 
with AASHTO T312-12, with the following exceptions: use the number of gyrations at Ndesign as 
designed in Table 334-3.  
 

Table 334-3 
Gyratory Compaction Requirements 

Traffic Level Ndesign Number of Gyrations 
A 50 
B 65 
C 75 

 
  334-3.2.4 Design Criteria: Meet the requirements for nominal maximum 
aggregate size as defined in AASHTO M323-12, as well as for relative density, VMA, VFA, and 
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dust-to-binder ratio as specified in AASHTO M323-12, Table 6. Ninitial and Nmaximum 
requirements are not applicable. 
  334-3.2.5 Moisture Susceptibility: Test 4 inch specimens in accordance with 
FDOT Test Method FM 1-T 283. Provide a mixture having a retained tensile strength ratio of at 
least 0.80 and a minimum tensile strength (unconditioned) of 100 pounds per square inch. If 
necessary, add a liquid anti-stripping agent from the FDOT’s APL or hydrated lime in order to 
meet these criteria. 
   In lieu of moisture susceptibility testing, add a liquid anti-stripping agent 
from the FDOT’s APL. Add 0.5% liquid anti-stripping agent by weight of asphalt binder. 
  334-3.2.6 Additional Information: In addition to the requirements listed above, 
provide the following information on each mix design: 
   1. The design traffic level and the design number of gyrations (Ndesign). 
   2. The source and description of the materials to be used. 
   3. The FDOT source number and the FDOT product code of the aggregate 
components furnished from an FDOT approved source (if required). 
   4. The gradation and proportions of the raw materials as intended to be 
combined in the paving mixture. The gradation of the component materials shall be 
representative of the material at the time of use. Compensate for any change in aggregate 
gradation caused by handling and processing as necessary. 
   5. A single percentage of the combined mineral aggregate passing each 
specified sieve. Degradation of the aggregate due to processing (particularly material passing the 
No. 200 sieve) should be accounted for and identified. 
   6. The bulk specific gravity (Gsb) value for each individual aggregate and 
RAP component. 
   7. A single percentage of asphalt binder by weight of total mix intended to 
be incorporated in the completed mixture, shown to the nearest 0.1%. 
   8. A target temperature for  the mixture at the plant (mixing temperature) 
and a target temperature for the mixture at the roadway (compaction temperature). Do not exceed 
a target temperature of 330°F for PG 76-22 (PMA) and PG 76-22 (ARB) asphalt binders, and 
315°F for unmodified asphalt binders. 
   9. Provide the physical properties achieved at four different asphalt binder 
contents. One shall be at the optimum asphalt content, and must conform to all specified physical 
requirements. 
   10. The name of the mix designer. 
   11. The ignition oven calibration factor. 
   12. The warm mix technology, if used. 

334-4 Process Control. 
 Assume full responsibility for controlling all operations and processes such that the 
requirements of these Specifications are met at all times. Perform any tests necessary at the plant 
and roadway to control the process. 

 334-5 General Construction Requirements. 
 334-5.1 Weather Limitations: Do not transport asphalt mix from the plant to the 
roadway unless all weather conditions are suitable for the paving operations. 
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334-5.2 Limitations of Paving Operations: 
  334-5.2.1 General: Spread the mixture only when the surface upon which it is to 
be placed has been previously prepared, is intact, firm, dry, clean, and the tack, with acceptable 
spread rate, is properly broken. Ensure all granular base materials are properly primed and all 
asphalt base materials are properly tacked, prior to paving. 
  334-5.2.2 Air Temperature: Place the mixture only when the air temperature in 

the shade and away from the artificial heat meets the requirements of Table 334-4.  The 
minimum ambient temperature requirement may be reduced by 5°F when using a warm mix 

technology, if mutually agreed to by both the Engineer and the Contractor. Table 334-4 
Ambient Air Temperature Requirements for Paving 

Layer Thickness or Asphalt Binder Type Minimum Temperature (°F) 
≤1 inch 50 

Any mixture > 1 inch containing a PG asphalt binder with a high 
temperature designation ≥ 76°C 45 

Any mixture > 1 inch containing a PG asphalt binder with a high 
temperature designation < 76°C 40 

 
 334-5.3 Mix Temperature: Heat and combine the ingredients of the mix in such a 
manner as to produce a mixture with a temperature at the plant and at the roadway, within a 
range of plus or minus 30ºF from the target temperature as shown on the mix design. Reject all 
loads outside of this range. For warm mix asphalt, the Contractor may produce the first five loads 
of the production day and at other times when approved by the Engineer, at a hot mix asphalt 
temperature not to exceed 330°F for purposes of heating the asphalt paver. For these situations, 
the upper tolerance of +30°F does not apply. 
 334-5.4 Transportation of the Mixture: Transport the mix in trucks of tight 
construction, which prevents the loss of material and the excessive loss of heat and previously 
cleaned of all foreign material. After cleaning, thinly coat the inside surface of the truck bodies 
with soapy water or an asphalt release agent as needed to prevent the mixture from adhering to 
the beds. Do not allow excess liquid to pond in the truck body. Do not use a release agent that 
will contaminate, degrade, or alter the characteristics of the asphalt mix or is hazardous or 
detrimental to the environment. Petroleum derivatives (such as diesel fuel), solvents, and any 
product that dissolves asphalt are prohibited. Provide each truck with a tarpaulin or other 
waterproof cover mounted in such a manner that it can cover the entire load when required. 
When in place, overlap the waterproof cover on all sides so it can be tied down. Cover each load 
during cool and cloudy weather and at any time it appears rain is likely during transit with a 
tarpaulin or waterproof cover. Cover and tie down all loads of friction course mixtures. 
 334-5.5 Preparation of Surfaces Prior to Paving: 
  334-5.5.1 Cleaning: Clean the surface of all loose and deleterious material by the 
use of power brooms or blowers, supplemented by hand brooming where necessary. 
  334-5.5.2 Patching and Leveling Courses: As shown in the plans, bring the 
existing surface to proper grade and cross-section by the application of patching or leveling 
courses. 
  334-5.5.3 Application over Surface Treatment: Where an asphalt mix is to be 
placed over a surface treatment, sweep and dispose of all loose material from the paving area. 
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  334-5.5.4 Tack Coat: Use a rate of application as defined in Table 334-5. Control 
the rate of application to be within plus or minus 0.01 gallon per square yard of the target 
application rate. The target application rate may be adjusted by the Engineer to meet specific 
field conditions. Determine the rate of application as needed to control the operation. When 
using PG 52-28, multiply the target rate of application by 0.6. 
 

Table 334-5 
Tack Coat Application Rates 

Asphalt Mixture Type Underlying Pavement Surface Target Tack Rate 
(gal/yd2) 

Base Course, Structural Course, 
Dense Graded Friction Course 

Newly Constructed Asphalt Layers 0.03 minimum 
Milled Surface or Oxidized and 

Cracked Pavement 0.06 

Concrete Pavement 0.08 

   
  

 
 334-5.6 Placing Mixture: 
  334-5.6.1 Alignment of Edges: With the exception of pavements placed adjacent 
to curb and gutter or other true edges, place all pavements by the stringline method to obtain an 
accurate, uniform alignment of the pavement edge. Control the unsupported pavement edge to 
ensure that it will not deviate more than plus or minus 1.5 inches from the stringline. 
  334-5.6.2 Rain and Surface Conditions: Immediately cease transportation of 
asphalt mixtures from the plant when rain begins at the roadway. Do not place asphalt mixtures 
while rain is falling, or when there is water on the surface to be covered. Once the rain has 
stopped and water has been removed from the tacked surface to the satisfaction of the Engineer 
and the temperature of the mixture caught in transit still meets the requirements as specified in 
334-5.3, the Contractor may then place the mixture caught in transit. 
  334-5.6.3 Checking Depth of Layer: Check the depth of each layer at frequent 
intervals to ensure a uniform spread rate that will meet the requirements of the Contract. 
 334-5.6.4 Hand Work: In limited areas where the use of the spreader is impossible or 
impracticable, spread and finish the mixture by hand. 
  334-5.6.5 Spreading and Finishing: Upon arrival, dump the mixture in the 
approved paver, and immediately spread and strike-off the mixture to the full width required, and 
to such loose depth for each course that, when the work is completed, the required weight of 
mixture per square yard, or the specified thickness, is secured. Carry a uniform amount of 
mixture ahead of the screed at all times. 
  334-5.6.6 Thickness Control: Ensure the spread rate is within 10% of the target 
spread rate, as indicated in the Contract. When calculating the spread rate, use, at a minimum, an 
average of five truckloads of mix. When the average spread rate is beyond plus or minus 10% of 
the target spread rate, monitor the thickness of the pavement layer closely and adjust the 
construction operations. 
    If the Contractor fails to maintain an average spread rate within 
plus or minus 10% of the target spread rate for two consecutive days, the Engineer may elect to 
stop the construction operation at any time until the issue is resolved. 
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    When the average spread rate for the total structural or friction 
course pavement thickness exceeds the target spread rate by plus or minus50 pounds per square 
yard for layers greater than or equal to 2.5 inches or exceeds the target spread rate by plus or 
minus 25 pounds per square yard for layers less than 2.5 inches, address the unacceptable 
pavement in accordance with 334-5.10.4, unless an alternative approach is agreed upon by the 
Engineer. 
 334-5.7 Leveling Courses: 
  334-5.7.1 Patching Depressions: Before spreading any leveling course, fill all 
depressions in the existing surface as shown in the plans. 
  334-5.7.2 Spreading Leveling Courses: Place all courses of leveling with an 
asphalt paver or by the use of two motor graders, one being equipped with a spreader box. Other 
types of leveling devices may be used upon approval by the Engineer. 
  334-5.7.3 Rate of Application: When using Type SP-9.5for leveling, do not 
allow the average spread of a layer to be less than 50 pounds per square yard or more than 
75 pounds per square yard. The quantity of mix for leveling shown in the plans represents the 
average for the entire project; however, the Contractor may vary the rate of application 
throughout the project as directed by the Engineer. When leveling in connection with base 
widening, the Engineer may require placing all the leveling mix prior to the widening operation. 
 334-5.8 Compaction: For each paving or leveling train in operation, furnish a separate 
set of rollers, with their operators. 
  When density testing for acceptance is required, select equipment, sequence, and 
coverage of rolling to meet the specified density requirement. Regardless of the rolling procedure 
used, complete the final rolling before the surface temperature of the pavement drops to the 
extent that effective compaction may not be achieved or the rollers begin to damage the 
pavement. 
  When density testing for acceptance is not required, use a rolling pattern approved 
by the Engineer. 
  Use hand tamps or other satisfactory means to compact areas which are 
inaccessible to a roller, such as areas adjacent to curbs, headers, gutters, bridges, manholes, etc. 
 334-5.9 Joints. 
  334-5.9.1 Transverse Joints: Construct smooth transverse joints, which are 
within 3/16 inch of a true longitudinal profile when measured with a 15 foot manual straightedge 
meeting the requirements of FDOT Test Method FM 5-509. These requirements are waived for 
transverse joints at the beginning and end of the project and at the beginning and end of bridge 
structures, if the deficiencies are caused by factors beyond the control of the Contractor such as 
no milling requirement, as determined by the Engineer. When smoothness requirements are 
waived, construct a reasonably smooth transitional joint. 
  334-5.9.2 Longitudinal Joints: For all layers of pavement except the leveling 
course, place each layer so that longitudinal construction joints are offset 6 to 12 inches laterally 
between successive layers. Do not construct longitudinal joints in the wheel paths. The Engineer 
may waive these requirements where offsetting is not feasible due to the sequence of 
construction. 
 334-5.10 Surface Requirements: Construct a smooth pavement with good surface 
texture and the proper cross slope. 
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 334-5.10.1 Texture of the Finished Surface of Paving Layers: Produce a 
finished surface of uniform texture and compaction with no pulled, torn, raveled, crushed or 
loosened portions and free of segregation, bleeding, flushing, sand streaks, sand spots, or ripples. 
Correct any area of the surface that does not meet the foregoing requirements in accordance with 
334-5.10.4. 

In areas not defined to be a density testing exception per 334-6.4.1, obtain for the 
Engineer, three 6 inch diameter roadway cores at locations visually identified by the Engineer to 
be segregated. The Engineer will determine the density of each core in accordance with FDOT 
Test Method FM 1-T 166 and calculate the percent Gmm of the segregated area using the average 
Gmb of the roadway cores and the representative PC Gmm for the questionable material. If the 
average percent Gmm is less than 90.0, address the segregated area in accordance with 334-5.10.4. 
  334-5.10.2 Cross Slope: Construct a pavement surface with cross slopes in 
compliance with the requirements of the Contract Documents. 
  334-5.10.3 Pavement Smoothness: Construct a smooth pavement meeting the 
requirements of this Specification. Furnish a 15 foot manual and a 15 foot rolling straightedge 
meeting the requirements of FDOT Test Method FM 5-509.  
   334-5.10.3.1 Straightedge Testing: 
    334-5.10.3.1.1 Acceptance Testing: Perform straightedge testing 
in the outside wheel path of each lane for the final (top) layer of the pavement.  Test all 
pavement lanes where the width is constant using a rolling straightedge and document all 
deficiencies on a form approved by the Engineer. Notify the Engineer of the location and time of 
all straightedge testing a minimum of 48 hours before beginning testing.    
     

334-5.10.3.1.2 Final (Top) Pavement Layer: At the completion 
of all paving operations, straightedge the final (top) layer either behind the final roller of the 
paving train or as a separate operation. Address all deficiencies in excess of 3/16 inch in 
accordance with 334-5.10.4, unless waived by the Engineer. Retest all corrected areas. 

334-5.10.3.1.3 Straightedge Exceptions: Straightedge testing will 
not be required in the following areas: shoulders, intersections, tapers, crossovers, sidewalks, 
shared use paths, parking lots and similar areas, or in the following areas when they are less than 
250 feet in length: turn lanes, acceleration/deceleration lanes and side streets. The limits of the 
intersection will be from stop bar to stop bar for both the mainline and side streets. In the event 
the Engineer identifies a surface irregularity in the above areas that is determined to be 
objectionable, straightedge and address all deficiencies in excess of 3/8 inch in accordance with 
334-5.10.4. 

334-5.10.4 Correcting Unacceptable Pavement: Correct deficiencies in the 
pavement layer by removing and replacing the full depth of the layer, extending a minimum of 
50 feet on both sides (where possible) of the defective area for the full width of the paving lane, 
at no additional cost.  

334-6 Acceptance of the Mixture. 
 334-6.1 General: The asphalt mixture will be accepted based on the Asphalt Work 
Category as defined below: 
  1. Asphalt Work Category 1 – Certification by the Contractor as defined in 334-
6.2. 



 
                                                     

FPID(S):  439481-1-58-01 
CIP No.: 69659001 

-61-

  2. Asphalt Work Category 2 – Certification and process control testing by the 
Contractor as defined in 334-6.3. 
  3. Asphalt Work Category 3 – Process control testing by the Contractor and 
acceptance testing by the Engineer as defined in 334-6.4. 
 334-6.2 Certification by the Contractor: On Asphalt Work Category 1 construction, the 
Engineer will accept the mix on the basis of visual inspection. Submit a Notarized Certification 
of Specification Compliance letter on company letterhead to the Engineer stating that all material 
produced and placed on the project meets the requirements of the Specifications. The Engineer 
may run independent tests to determine the acceptability of the material. 
 334-6.3 Certification and Process Control Testing by the Contractor: On Asphalt 
Work Category 2 construction, submit a Notarized Certification of Specification Compliance 
letter on company letterhead to the Engineer stating that all material produced and placed on the 
project meets the requirements of the Specifications, along with supporting test data 
documenting all process control testing as described in 334-6.3.1. If required by the Contract, 
utilize an Independent Laboratory as approved by the Engineer for the process control testing. 
The mix will also require visual acceptance by the Engineer. In addition, the Engineer may run 
independent tests to determine the acceptability of the material. Material failing to meet these 
acceptance criteria will be addressed as directed by the Engineer such as but not limited to 
acceptance at reduced pay, delineation testing to determine the limits of the questionable 
material, removal and replacement at no cost to the agency, or performing an Engineering 
analysis to determine the final disposition of the material. 
  334-6.3.1 Process Control Sampling and Testing Requirements: Perform 
process control testing at a frequency of once per day. Obtain the samples in accordance with 
FDOT Method FM 1-T 168. Test the mixture at the plant for gradation (P-8 and P-200) and asphalt 
binder content (Pb). Measure the roadway density with 6 inch diameter roadway cores at a 
minimum frequency of once per 1,500 feet of pavement with a minimum of three cores per day.  
   Determine the asphalt binder content of the mixture in accordance with 
FDOT Method FM 5-563. Determine the gradation of the recovered aggregate in accordance 
with FDOT Method FM 1-T 030. Determine the roadway density in accordance with FDOT 
Method FM 1-T 166. The minimum roadway density will be based on the percent of the 
maximum specific gravity (Gmm) from the approved mix design. If the Contractor or Engineer 
suspects that the mix design Gmm is no longer representative of the asphalt mixture being 
produced, then a new Gmm value will be determined from plant-produced mix, in accordance 
with FDOT Method FM 1-T 209, with the approval of the Engineer. Roadway density testing 
will not be required in certain situations as described in 334-6.4.1. Assure that the asphalt binder 
content, gradation and density test results meet the criteria in Table 334-4. 
 

Table 334-4 
Process Control and Acceptance Values 

Characteristic Tolerance 
Asphalt Binder Content (percent) Target ± 0.55 

Passing No. 8 Sieve (percent) Target ± 6.00 
Passing No. 200 Sieve (percent) Target ± 2.00 

Roadway Density (daily average) Minimum 90.0% of Gmm 
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 334-6.4 Process Control Testing by the Contractor and Acceptance Testing by the 
Engineer: On Asphalt Work Category 3, perform process control testing as described in 334-
6.3.1. In addition, the Engineer will accept the mixture at the plant with respect to gradation (P-8 
and P-200) and asphalt binder content (Pb). The mixture will be accepted on the roadway with 
respect to density. The Engineer will sample and test the material as described in 334-6.3.1. The 
Engineer will randomly obtain at least one set of samples per day. Assure that the asphalt 
content, gradation and density test results meet the criteria in Table 334-4. Material failing to 
meet these acceptance criteria will be addressed as directed by the Engineer such as but not 
limited to acceptance at reduced pay, delineation testing to determine the limits of the 
questionable material, removal and replacement at no cost to the agency, or performing an 
Engineering analysis to determine the final disposition of the material.  
  334-6.4.1 Acceptance Testing Exceptions: When the total quantity of any mix 
type in the project is less than 500 tons, the Engineer will accept the mix on the basis of visual 
inspection. The Engineer may run independent tests to determine the acceptability of the 
material.  
   Density testing for acceptance will not be performed on widening strips or 
shoulders with a width of 5 feet or less, variable thickness overbuild courses, leveling courses, 
any asphalt layer placed on subgrade (regardless of type), miscellaneous asphalt pavement, 
shared use paths, crossovers, or any course with a specified thickness less than 1 inch or a 
specified spread rate less than 100 pounds per square yard. Density testing for acceptance will 
not be performed on asphalt courses placed on bridge decks or approach slabs; compact these 
courses in static mode only. In addition, density testing for acceptance will not be performed on 
the following areas when they are less than 1,000 feet continuous in length: turning lanes, 
acceleration lanes, deceleration lanes, shoulders, parallel parking lanes, or ramps. Density testing 
for acceptance will not be performed in intersections. The limits of the intersection will be from 
stop bar to stop bar for both the mainline and side streets.  Compact these courses in accordance 
with a standard rolling procedure approved by the Engineer. In the event that the rolling 
procedure deviates from the approved procedure, placement of the mix will be stopped. 

334-7 Method of Measurement. 
 For the work specified under this Section, the quantity to be paid for will be the weight of 
the mixture, in tons. 
 The bid price for the asphalt mix will include the cost of the liquid asphalt and the tack 
coat application as specified in 334-5.5.4. There will be no separate payment or unit price 
adjustment for the asphalt binder material in the asphalt mix. 

334-8 Basis of Payment. 
 334-8.1 General: Price and payment will be full compensation for all the work specified 
under this Section. 
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CONCRETE FOR LAP (OFF-SYSTEM). 
(REV 12-20-11) (FA 2-27-12) 

SECTION 344 
CONCRETE FOR LAP (OFF-SYSTEM) 

344-1 Description. 
 344-1 General: Construct concrete based on the type of work as described in the 
Contract and the concrete work categories as defined below. 
 344-1.2 Work Categories: Construction will fall into one of the following concrete work 
categories: 
  344-1.2.1 Concrete Work Category 1: Includes the construction of sidewalks, 
curb and gutter, ditch and slope pavement, or other non-reinforced cast-in- place elements. 
  344-1.2.2 Concrete Work Category 2: Includes the construction of precast 
concrete including concrete barriers, traffic railing barriers, parapets, sound barriers, inlets, 
manholes, junction boxes, pipe culverts, storm sewers, box culverts, prestressed concrete poles, 
concrete bases for light poles, highway sign foundations, retaining wall systems, traffic 
separators or other structural precast elements. 
  344-1.2.3 Concrete Work Category 3: Includes the work associated with the 
placement and/or construction of structural cast-in-place concrete meeting the requirements of 
this section. 

344-2 Materials. 
 344-2.1 General: Use concrete composed of a mixture of Portland cement, aggregates, 
and water, with or without chemical or mineral admixtures that meet the following requirements: 
  344-2.1.1 Portland Cement: Portland cements meeting the requirements of 
AASHTO M-85 or ASTM C-150 is required. Different brands of cement, cement of the same 
brand from different facilities or different types of cement shall be stored separately and shall not 
be mixed.  
  344-2.1.2 Coarse and Fine Aggregates: Aggregates shall meet ASTM C 33. 
Source approval by the FDOT is not required. 
  344-2.1.3 Water: Water shall meet the requirements of ASTM C 1602. 
  344-2.1.4 Chemical Admixtures: Chemical admixtures shall be listed on the 
FDOT Qualified Products List. Admixtures may be added at the dosage rates recommended by 
the manufacturer. 
  344-2.1.5 Pozzolans and Slag: Pozzolans and Slag shall meet the requirements of 
Table 344-1. Fly ash shall not include the residue resulting from the burning of municipal 
garbage or any other refuse with coal, or the burning of industrial or municipal garbage in 
incinerators. 
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Table 344-1 
Type or Class Test Method Exceptions 

Class C Fly Ash ASTM C 618 Not to be used with Types IP or IS cements. 
Class F Fly Ash ASTM C 618 Not to be used with Types IP or IS cements. 

Petroleum Coke Class 
F ASTM C 618 Not to be used with Types IP or IS cements. 

Bark Ash Class F ASTM C 618 Not to be used with Types IP or IS cements. 
Silica Fume ASTM C 1240  
Metakaolin ASTM C 618  

Slag ASTM C 989 Use only ground granulated blast-furnace slag grade 100 or 
120. 

Ultra Fine Fly Ash ASTM C 618 Not to be used with Types IP or IS cements. 

344-3 Production, Mixing and Delivery of Concrete. 
 344-3.1 Concrete Production Requirements: 
  344-3.1.1 Category 1: Use a concrete production facility that is certified by the 
National Ready Mixed Concrete Association (NRMCA) or listed on the FDOT list of non-
structural concrete producers. Concrete production facilities listed on the FDOT Producers with 
Accepted QC Programs list for structural concrete may also be used for Category 1. 
  344-3.1.2 Category 2: Use a prestressed and or precast facility listed on the 
FDOT Producers with Accepted QC Programs for precast or prestressed concrete. 
  344-3.1.3 Category 3: Use a structural concrete facility listed on the FDOT 
Producers with Accepted QC Programs for structural concrete. 
 344-3.2 Classes of Concrete: Meet the requirements of Table 344-2. 
 

Table 344-2 

Class 
Minimum 

Strength (28 
day) (psi) 

Target 
Slump 

(inches) 

Target 
Range 

(inches) 

Air Content 
Range (%) 

Minimum Total 
Cementitious 

Materials Content 
(lb/yd3) 

Maximum Water 
to Cementitious 
Material Ratio 

(lb/lb) 
Category 1 

Class NS 2,500 N/A N/A N/A N/A N/A 
Category 3 

I 3,000 3 ± 1.5 1.0 to 6.0 470 0.53 
I (Pavement) 3,000 2 ± 1.5 1.0 to 6.0 470 0.50 

II 3,400 3 ± 1.5 1.0 to 6.0 470 0.53 
II (Bridge 

Deck) 4,500 3 ± 1.5 1.0 to 6.0 611 0.44 

III 5,000 3 ± 1.5 1.0 to 6.0 611 0.44 
III (Seal) 3,000 8 ± 1.5 1.0 to 6.0 611 0.53 

IV 5,500 3 ± 1.5 1.0 to 6.0 658 0.41 
IV (Drilled 

Shaft) 4,000 8.5 ± 1.5 0.0 to 6.0 658 0.41 

V (Special) 6,000 3 ± 1.5 1.0 to 6.0 752 0.37 
V 6,500 3 ± 1.5 1.0 to 6.0 752 0.37 
VI 8,500 3 ± 1.5 1.0 to 6.0 752 0.37 
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 344-3.3 Contractors Quality Control: For Categories 1 and 2, assume full 
responsibility for controlling all operations and processes such that the requirements of these 
Specifications are met at all times.  
  For Category 3, furnish a Quality Control (QC) plan to identify to the Engineer 
how quality will be ensured at the project site. During random inspections, the Engineer will use 
this document to verify that the construction of the project is in agreement with the QC plan. 
 344-3.4 Concrete Mix Design: Before producing any Category 1 or Category 2, submit 
the proposed mix designs to the Engineer on a form provided by the Engineer. For Category 3, 
submit to the Engineer for approval, FDOT approved mix designs. Do not use concrete mix 
designs without prior approval of the Engineer. 
  Materials may be adjusted provided that the theoretical yield requirement of the 
approved mix design is met. Show all required original approved design mix data and batch 
adjustments on an Engineer approved concrete delivery ticket. 
 344-3.5 Delivery: For Category 3, the maximum allowable transit time of concrete is 
90 minutes. 
  Furnish a delivery ticket on a form approved by the Engineer with each batch of 
concrete before unloading at the placement site. Record material quantities incorporated into the 
mix on the delivery ticket. Ensure that the Batcher responsible for producing the concrete signs 
the delivery ticket certifying that the batch was produced and delivered in accordance with these 
requirements. Sign the delivery ticket certifying that the concrete was placed in accordance with 
these requirements. 
 344-3.6 Placing Concrete: 
  344-3.6.1 Concreting in Cold Weather: Do not mix or place concrete when the 
air temperature at placement is below 45°F. 
   During the curing period, if NOAA predicts the ambient temperature to 
fall below 35°F for 12 hours or more or to fall below 30°F for more than 4 hours, enclose the 
structure in such a way that the air temperature within the enclosure can be kept above 50°F for a 
period of 3 days after placing the concrete or until the concrete reaches a minimum compressive 
strength of 1,500 psi. 
   Assume all risks connected with the placing and curing of concrete. 
Although the Engineer may give permission to place concrete, the Contractor is responsible for 
satisfactory results. If the placed concrete is determined to be unsatisfactory, remove, dispose of, 
and replace the concrete at no expense to the Agency. 
  344-3.6.2 Concreting in Hot Weather: For Category 3, hot weather concreting is 
defined as the production, placing and curing of concrete when the concrete temperature at 
placing exceeds 86ºF but is less than 100ºF. 
  Unless the specified hot weather concreting measures are in effect, reject concrete 
exceeding 86ºF at the time of placement. Regardless of special measures taken, reject concrete 
exceeding 100ºF. Predict the concrete temperatures at placement time and implement hot 
weather measures to avoid production shutdown. 
 344-3.7 Mixers:  For Category 3 concrete, do not place concrete from a truck mixer that 
does not have a current FDOT mixer identification card.  
 344-3.8 Small Quantities of Concrete: With approval of the Engineer, small quantities 
of concrete, less than 3 cubic yards placed in one day and less than 0.5 cubic yards placed in a 
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single placement may be accepted using a pre-bagged mixture. The Engineer may verify that the 
pre-bagged mixture is prepared in accordance with the manufacturer’s recommendations and will 
meet the requirements of this Specification. 
 344-3.9 Sampling and Testing: 
  344-3.9.1 Category 1: The Engineer may sample and test the concrete to verify 
its quality. The minimum 28 day compressive strength requirement for this concrete is 2,500 psi. 
 344-3.9.2: Category 2: No sampling and testing is required for category 2. 
 344-3.9.3 Category 3: The Engineer will randomly select a sample from each 200 cubic 
yards or one day’s production to determine plastic properties and to make three 4 x 8 inch 
cylinders for testing by the Engineer at 28 days to ensure that the design compressive strength 
has been met for the class of concrete as specified in Table 344-2. 
 344-3.10 Records: Ensure the following records are available for review for at least 3 
years after final acceptance of the project: 
  1. Approved concrete mix designs. 
  2. Materials source (delivery tickets, certifications, certified mill test reports). 
  3. A copy of the scale company or testing agency report showing the observed 
deviations from quantities checked during calibration of the scales and meters. 
  4. A copy of the documentation certifying the admixture weighing/measuring 
devices. 

344-4 Acceptance of the Work. 
 344-4.1 Category 1 Work: Category 1 work will be accepted based on certification by 
the batcher and contractor on the delivery ticket. 
 344-4.2 Category 2 Work: Certify that the precast elements were produced by a 
production facility on the FDOT’s list of Producers with Accepted QC Programs for precast or 
prestressed concrete. In addition, the producer’s logo shall be stamped on the element. The 
producer shall not use the Florida Department of Transportation QC stamp on elements used on 
this project. Provide a statement of certification from the manufacturer of the precast element 
that the element meets the requirements of this Specification. 
 344-4.3 Category 3 Work: Category 3 concrete will be accepted based on the Engineer’s 
test results for plastic properties and compressive strength requirements for the class of concrete 
as defined in Table 344-2. In addition, a Delivery Ticket as described in 344-3.5 will be required 
for acceptance of the material at the project site.  
 344-4.4 Small Quantities of Concrete: Category 3 concrete meeting the definition of 
344-3.8 will be accepted in accordance with 344-4.3 based on test results for plastic properties 
and compressive strength. 

344-5 Method of Measurement. 
 The quantities to be paid for will be the items shown in the plans, completed and 
accepted. 

344-6 Basis of Payment. 
 Prices and payments will be full compensation for all work and materials specified in this 
Section. 
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LANDSCAPE INSTALLATION FOR LAP (OFF-SYSTEM). 
(REV 4-5-11) (FA 4-15-11) 

SECTION 580 
LANDSCAPE INSTALLATION FOR LAP (OFF-SYSTEM) 

580-1 Description. 
 Plant trees and shrubs of the species, size, and quality indicated in the plans. 
 The Engineer reserves the right to adjust the number and location of any of the 
designated types and species to be used at any of the locations shown, in order to provide for any 
unanticipated effects which might become apparent after the substantial completion of other 
phases of the project, or for other causes. 

580-2 Materials. 
 580-2.1 Plants: 
  580-2.1.1 Authority for Nomenclature; Species, etc.: For the designated 
authority in the identification of all plant material, refer to two publications of L.H. Bailey: 
“Hortus III” and “Manual of Cultivated Plants,” and ensure that all specimens are true to type, 
name, etc., as described therein. For the standard nomenclature, refer to the publication of the 
American Joint Committee on Horticultural Nomenclature, “Standardized Plant Names.” 
  580-2.1.2 Grade Standards and Conformity with Type and Species: Only use 
nursery grown plant material except where specified as Collected Material. Use nursery grown 
plant material that complies with all required inspection, grading standards, and plant regulations 
in accordance with the latest edition of the Florida Department of Agriculture’s “Grades and 
Standards for Nursery Plants”. 
   Except where a lesser grade might be specifically specified in the plans, 
ensure that the minimum grade for all trees and shrubs is Florida No. 1. Ensure that all plants are 
the proper size and grade at the time of delivery to the site, throughout the project construction 
period and during any designated plant establishment period. 
   Ensure that plant materials are true to type and species and that any plant 
materials not specifically covered in Florida Department of Agriculture’s “Grades and Standards 
for Nursery Plants” conform in type and species with the standards and designations in general 
acceptance by Florida nurseries. 
   Ensure that plant materials are shipped with tags stating the botanical and 
common name of the plant. 
  580-2.1.3 Inspection and Transporting: Move nursery stock in accordance with 
all Federal and State regulations therefor, and accompany each shipment with the required 
inspection certificates for filing with the Engineer. 
 580-2.2 Water: Water used in landscaping operations may be obtained from any 
approved source. Ensure that water is free of any substance which might be detrimental to plant 
growth. The use of effluent water is subject to approval and must meet all Federal, State and 
Local requirements. 
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580-3 Specific Requirements for the Various Plant Designations. 
 580-3.1 Balled-and-Burlapped Plants (B&B), and Wired Balled-and-Burlapped 
(WB & B): 
  580-3.1.1 General: Properly protect the root ball of these plants until planting 
them. The Engineer may reject any plant which shows evidence of having been mishandled. 
   Set the B&B and WB&B plants then remove the top 2/3 of all wire, rope, 
and binding surrounding the plant. Remove the burlap from the top 4 inches of the root ball. Do 
not disturb the root ball in any way. Bare root material is not allowed for substitution. 
   At least 90 days before digging out B & B and WB & B plants, root-prune 
those 1 1/2 inches or greater in diameter and certify such fact on accompanying invoices. 
  580-3.1.2 Provisions for Wiring: For plants grown in soil of a loose texture, 
which does not readily adhere to the root system (and especially in the case of large plants or 
trees), the Engineer may require WB & B plants. For WB & B plants, before removing the plant 
from the excavated hole, place sound hog wire around the burlapped ball, and loop and tension it 
until the tightened wire netting substantially packages the burlapped ball such as to prevent 
disturbing of the loose soil around the roots during handling. 
 580-3.2 Container-Grown Plants (CG): The Engineer will not accept any CG plants 
with roots which have become pot-bound or for which the top system is too large for the size of 
the container. Fully cut and open all containers in a manner that will not damage the root system. 
Do not remove CG plants from the container until immediately before planting to prevent 
damage to the root system. 
 580-3.3 Collected Plants (Trees and Shrubs) (C): Use C plants which have a root ball 
according to “Florida Grades and Standards for Nursery Plants”. Do not plant any C plant before 
the Engineer’s inspection and acceptance at the planting site. 
 580-3.4 Collected Plants (Herbaceous) (HC): The root mass and vegetative portions of 
collected herbaceous plants shall be as large as the specified container-grown equivalent. Do not 
plant any collected plant before inspection and acceptance by the Engineer. 
 580-3.5 Specimen Plants (Special Grade): When Specimen (or Special Grade) plants 
are required, label them as such on the plant list, and tag the plant to be furnished. 
 580-3.6 Palms: Wrap the roots of all plants of the palm species before transporting, 
except if they are CG plants and ensure that they have an adequate root ball structure and mass 
for healthy transplantation as defined in “Florida Grades and Standards for Nursery Plants”. 
  The Engineer will not require burlapping if the palm is carefully dug from marl or 
heavy soil that adheres to the roots and retains its shape without crumbling. During transporting 
and after arrival, carefully protect root balls of palms from wind and exposure to the sun. Muck 
grown palms are not allowed. After delivery to the job site, if not planting the palm within 
24 hours, cover the root ball with a moist material. Plant all palms within 48 hours of delivery to 
the site. 
  Move sabal and coconut palms in accordance with the “Florida Grades and 
Standards for Nursery Plants.” 
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 580-3.7 Substitution of Container-Grown (CG) Plants: With the Engineer’s approval, 
the Contractor may substitute CG plants for any other root classification types, if he has met all 
other requirements of the Contract Documents. 

580-4 Planting Requirements. 
 580-4.1 Layout: Prior to any excavation or planting, mark all planting beds and 
individual locations of palms, trees, large shrubs and proposed art and architectural structures, as 
shown in the plans, on the ground with a common bright orange colored spray paint, or with 
other approved methods, within the project limits. Obtain the Engineer’s approval and make 
necessary utility clearance requests. 
 580-4.2 Excavation of Plant Holes: Excavate plant holes after an area around the plant 
three times the size of the root ball has been tilled to a depth of the root ball. Ensure that the plant 
hole is made in the center of the tilled area only to the depth of the plant root ball. 
  Where excess material has been excavated from the plant hole, use the excavated 
material to backfill to proper level. 
 580-4.3 Setting of Plants: Center plants in the hole. Lower the plant into the hole so that 
it rests on a prepared hole bottom such that the roots are level with, or slightly above, the level of 
their previous growth and so oriented such as to present the best appearance. 
  Backfill with native soil, unless otherwise specified on the plans. Firmly rod and 
water-in the backfill so that no air pockets remain. Apply a sufficient quantity of water 
immediately upon planting to thoroughly moisten all of the backfilled earth. Keep plants in a 
moistened condition for the duration of the planting period. 
  When so directed, form a water ring 6 inches in width to make a water collecting 
basin with an inside diameter equal to the diameter of the excavated hole. Maintain the water 
ring in an acceptable condition. 
 580-4.4 Special Bed Preparation: Where multiple or mass plantings are to be made in 
extended bedding areas, and the plans specify Special Bed Preparation, prepare the planting beds 
as follows: 
  Remove all vegetation from within the area of the planting bed and excavate the 
surface soil to a depth of 6 inches. Backfill the excavated area with peat, sand, finish soil layer 
material or other material to the elevation of the original surface. Till the entire area to provide a 
loose, friable mixture to a depth of at least 8 inches. Level the bed only slightly above the 
adjacent ground level. Then mulch the entire bedding area, in accordance with 580-8. 

580-5 Staking and Guying. 
 580-5.1 General: When specified in the plans, or as directed by the Engineer, stake 
plants in accordance with the following. 
  Use wide plastic, rubber or other flexible strapping materials to support the tree to 
stakes or ground anchors that will give as the tree moves in any direction up to 30 degrees. Do 
not use rope or wire through a hose. Use guy chords, hose or any other thin bracing or anchorage 
material which has a minimum 12 inches length of high visibility flagging tape secured to guys, 
midway between the tree and stakes for safety. 
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  Stake trees larger than 1 inch diameter and smaller than 2 inches diameter with a 
2 by 2 inch stake, set at least 2 feet in the ground and extending to the crown of the plant. Firmly 
fasten the plant to the stake with flexible strapping materials as noted above. 
 580-5.2 Trees of 2 to 3 1/2 inches [50 to 90 mm] Caliper: Stake all trees, other than 
palm trees, larger than 2 inches caliper and smaller than 3 1/2 inches caliper with two 2 by 4 inch 
stakes, 8 feet long, set 2 feet in the ground. Place the tree midway between the stakes and hold it 
firmly in place by flexible strapping materials as noted above. 
 580-5.3 Large Trees: Guy all trees, other than palm trees, larger than 3 1/2 inches 
caliper, from at least three points, with flexible strapping materials as noted above. 
  Anchor flexible strapping to 2 by 4 by 24 inch stakes, driven into the ground such 
that the top of the stake is at least 3 inches below the finished ground. 
 580-5.4 Special Requirements for Palm Trees: Brace palms which are to be staked 
with three 2 by 4 inch wood braces, toe-nailed to cleats which are securely banded at two points 
to the palm, at a point one third the height of the trunk. Pad the trunk with five layers of burlap 
under the cleats. Place braces approximately 120 degrees apart and secure them underground by 
2 by 4 by 12 inch stake pads. 

580-6 Tree Protection and Root Barriers. 
 Install tree barricades when called for in the Contract Documents or by the Engineer to 
protect existing trees from damage during project construction. Place barricades at the drip line 
of the tree foliage or as far from the base of the tree trunk as possible. Barricades shall be able to 
withstand bumps by heavy equipment and trucks. Maintain barricades in good condition. 
 When called for in the Contract Documents, install root barriers or fabrics in accordance 
with the details shown. 

580-7 Pruning. 
 Prune all broken or damaged roots and limbs in accordance with established arboriculture 
practices. When pruning is completed ensure that all remaining wood is alive. Do not reduce the 
size or quality of the plant below the minimum specified. 

580-8 Mulching. 
 Uniformly apply mulch material, consisting of wood chips (no Cypress Mulch is 
allowed), pine straw, compost, or other suitable material approved by the Engineer, to a 
minimum loose thickness of 3 inches over the entire area of the backfilled hole or bed within two 
days after the planting. Maintain the mulch continuously in place until the time of final 
inspection. 

580-9 Disposal of Surplus Materials and Debris. 
 Dispose of surplus excavated material from plant holes by scattering or otherwise as 
might be directed so that it is not readily visible or conspicuous to the passing motorist or 
pedestrian. Remove all debris and other objectionable material from the site and clean up the 
entire area and leave it in neat condition. 
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580-10 Contractor’s Responsibility for Condition of the Plantings. 
 Ensure that the plants are kept watered, that the staking and guying is kept adjusted as 
necessary, that all planting areas and beds are kept free of weeds and undesirable plant growth 
and that the plants are maintained so that they are healthy, vigorous, and undamaged at the time 
of acceptance. 

580-11 Plant Establishment Period. 
 If the Contract Documents designate a Plant Establishment Period, assume responsibility 
for the proper maintenance, survival and condition of all landscape items during such period at 
no additional cost. 

580-12 Method of Measurement. 
 The quantities to be paid for will be the items shown in the plans, completed and 
accepted. 

580-13 Basis of Payment. 
 Prices and payments will be full compensation for all work specified in this Section. 
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SCOPE OF WORK – INTENT OF CONTRACT. 
(REV 8-19-09) (FA 8-24-09) (1-21) 

ARTICLE 4-1 is expanded by the following: 

 The improvements under this Contract consist of constructing a 12’ paved trail (South 
Coast Greenway Trail), a pedestrian bridge, and associated drainage improvements from E Shell 
Point Road to 19th Avenue NE. 
 The summary of pay items for this project is listed in the Plans. 
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APPENDICES 
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TECHNICAL SPECIAL PROVISION. 
 
 

The following Technical Special Provision is individually signed and sealed but is 
included as part of this Specifications Package.  

 
 
 
 
 

ARCHITECTURAL, BUS SHELTER, F&I, 50-100 SF 
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TECHNICAL SPECIAL PROVISION 

 
FOR 

 

ARCHITECTURAL, BUS SHELTER, F&I, 50-100 SF 
 
 
 

FINANCIAL PROJECT ID: 439481-1-58-01 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The official record of this Technical Special Provision is the electronic file signed and 
sealed under rule 61G 15-23.004, F.A.C. 

 
 
 
 
 

 Prepared by: James Townsend, P.E. 
 P.E. No. 73346 
 Stantec Consulting Services, Inc. 
 777 South Harbour Island Boulevard 
 Suite 600 
 Tampa, Florida 33602 
 Tel. (813) 223-9500 
 Certificate of Authorization No. 27013 
 Date: October 22, 2020 
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T751 - ARCHITECTURAL, BUS SHELTER, F&I, 50-100 SF 
 
 
T751-1 Description. 

Construct Architectural Shelter identified in the Contract Plans as Shade Shelter in 
accordance with the 2020 Florida Building Code (FBC), the Florida Department of 
Transportation (FDOT) Standard Specifications for Road and Bridge Construction, the 
Contract Plans, and Hillsborough County requirements. Refer to Section 5 Control of the 
Work for additional requirements of this Section. 

Contractor shall obtain building permit prior to starting any work. 
T751-1.1 Monitor Existing Structures: Monitor existing structures in accordance 

with Section 108. 
 
 
T751-2 Materials. 
 T751-2.1 General: The Shade Shelter shall be constructed in accordance with the 
contract documents. All structure elements and materials must meet the requirements of 
Section 460 Structural Steel and Miscellaneous Metals and Section 962 Structural Steel 
and Miscellaneous Metal Items (Other Than Aluminum).  Structural steel shall be detailed, 
fabricated, and erected in accordance with the latest edition of the American Institute of 
Steel Construction (AISC) Specification Manual. 
 Contractor shall obtain all required permit(s) prior to starting any work.  
 Submit shop drawings that meet all minimum design standards and are signed and 
sealed by a registered Professional Engineer in the State of Florida. 
 T751-2.2 Roofing: Use metal roofing meeting the requirements of the FBC and 
contract documents. Materials specification shall be approved by Hillsborough County and 
submitted with the Shop Drawings prior to installation. 
 T751-2.3 Frame: Use columns meeting the requirements of the FBC and bid 
documents. Materials specification shall be approved by Hillsborough County and 
submitted with the Shop Drawings prior to installation.  

The maximum height for the column base access hole is 11" maximum (center). 
Band location must allow the access hole to be placed within the lower 11" of the column.  
   

 
T751-3 Construction Requirements. 
 T751-3.1 Examination: Examine substrates, areas, and conditions, with Installer 
present, for compliance with requirements for installation tolerances and other conditions 
affecting performance of the Work. 
 Verify that column supports are within tolerances to accommodate shelter. 
 Verify that anchorage devices embedded in permanent construction are correctly 
sized and located to accommodate shelter. 
 Proceed with installation only after unsatisfactory conditions have been corrected. 
 T751-3.2 Installation: For proper field installation, it is recommended that the 
primary frame installer and the roof installer have a minimum five (5) years documented 
experience installing this type of product.  

Page 2 of 3 
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  T751-3.2.1 Roofing: Install roofing level, plumb, and at location and height 
indicated, with surfaces free of distortion and other defects in appearance. 
  Before installation, verify that roofing components are clean and free of 
materials or debris that would impair installation. 
  T751-3.2.1 Frame: Before installation, verify that framing components are 
clean and free of materials or debris that would impair installation. 

Set posts plumb within a vertical tolerance of 1/16 inch in 3 feet (2 mm in 
1 m). 

  For Baseplate Method, use drilled-in-place anchor bolts. Set post baseplate 
in position over concrete foundation, locate and drill anchor holes, shim and support post 
to prevent movement, place washers and anchor bolts, and tighten. Fill shim space with 
nonshrink, nonmetallic grout, mixed and placed to comply with manufacturer's written 
instructions. 
  For Reverse-Sleeve Method, set post in position over the projecting insert 
and support post to prevent movement, drill posts and inserts for through bolts, and install 
and tighten through bolts. 
   
 
 
T751-4 Method of Measurement. 

T751-4.1 General: The method of measurement shall be per “Each” shelter. This 
item consists of the work necessary for establishing, fabricating and constructing the 
shelter.  It includes the handling, transport and storage of materials. 

T751-4.2 Pay Quantity: The quantity to be paid for under this section shall be 
shelter authorized, satisfactorily placed and accepted. 
 
 
T751-5 Basis of Payment. 

T751-5.1 General: Price and payment shall be full compensation for all work 
specified in this Section, completed and accepted, including all materials, equipment, tools 
and incidental items necessary. 

T751-5.2 Payment Items: Payment will be made under: 
Item No.   751- 35- 12   Architectural, Bus Shelter, F&I, 50-100 SF – per each. 
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