

North County Water Reclamation Facility Vector Truck Disposal Modification & Expansion

Construction ITB 24-8269

Bid Schedule

Project Number: 70148.24

Item No.	DESCRIPTION	UNIT	QTY	TOTAL AMOUNT
1	Mobilization/Demobilization (Not to exceed 10% of Total Bid)*	LS	1	
2	As-Built Plans	LS	1	
3	Preconstruction Video	LS	1	
4	Site Clearing and Demolition	LS	1	
5	Stone Storage Bin Demolition	LS	1	
6	Gravity Sewer Modification and Extension	LS	1	
7	New Vector Truck Facility	LS	1	
8	Existing Vector Truck Facility Modification	LS	1	
9	Trench Drain	LS	1	
10	Access Drive	LS	1	
11	Site Restoration	LS	1	
TOTAL BID AMOUNT				\$ -

* Staff has allocated \$40,000.00 in Owner's Allowance - for Owners Use as Directed. This Allowance will be used only at the Owner's direction to accomplish work due to unforeseen conditions and/or as directed by the Owner. Inclusion of the Allowance as part of the Contract Price is not a guarantee that the Contractor will be paid any portion or the full amount of the Allowance. Expenditures of Owners Allowance will be made through Change Order with proper documentation of Time and Materials supporting the change.

***Note: The scheduled value for mobilization/demobilization shall not exceed 10 percent of the Total Bid Amount.**

