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IFB 23-042UM-TG
Lift Station 7 Replacement Project REBID

Addendum No. 1

*Respondents are required to acknowledge this addendum in their response.

The following is additional information, clarifications, questions, and responses related to the
above referenced IFB.

Clarifications

A pre-bid meeting and/or site visit will not be scheduled since the project site is accessible
and does not require special access. Prospective bidders are welcome to visit anytime.
The engineers estimate of probable construction cost is $1,314,008.

The sole bid received from the original bid, IFB 23-026UM-TG, was submitted by
Benchmark Construction for 1,298,684.

The City is not currently considering approved alternate parts, equipment, or vendors for
this IFB. Prospective bidders shall supply the equipment specified in the IFB documents.

Question and Answer

> Q0 2O P2 O

Does the switch for the area light go on the inside of the panel or is it mounted to the
outside?
The light switch shall be mounted inside the control panel.

Can a Halladay safety grading be used in leu of a safety net?
Bid should include Safety net for wet well.

Is the DFS unit to be incorporated into the Control Panel or mounted outside on the rack,
in its own panel box?

DFS TAC unit shall be mounted inside the control panel. Coordinate with Data
Flow for installation of unit.
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Q: Is there an estimated mobilization date?

A: The estimate mobilization date will be based on City Commission approval and
contract execution.

Q: Why is the project being rebid?

A: The bid received was found to be non-responsive.

Q: Could Sulzer / ABS pumps be approved to bid on the submersible pumps for this project?

A: Bid should include Vaughan E Series Chopper Pumps, Model S4L as specified.

All other requirements, terms and conditions of the IFB Document remain unchanged.



