



RESPONSE FORM
AGREEMENT NO. 20-7800
“UNDERGROUND CONTRACTOR SERVICES”
TERM ENDS: 06/21/2026

To: Coastal Concrete Products, LLC dba Coastal Site Development, Douglas N. Higgins, Inc., Haskins, Inc., Kyle Construction, Inc., Mitchell & Stark Construction Company, Inc., PWC Joint Venture, LLC., Southwest Utility Systems, Inc., Quality Enterprises USA, Inc.

Contact: Timothy Penton, Project Manager II
Timothy.Penton@colliercountyfl.gov
Direct line: 239.252.1008 / Cell: 239.359.4014

<u>Schedule of Events</u>	
Project Name: “Harbor & Holiday Lanes Stormwater Improvements”	
RFQ Release Date:	01/21/2025
Pre-Bid Meeting (Non-Mandatory):	N/A
Pre-Bid Meeting Location:	N/A
Questions Due:	01/28/2025 @ 3:00 p.m. EDT
Quotes Due:	02/04/2025 @ 3:00 p.m. EDT
Documentation Included:	Scope of Work, Plans, Bid Schedule, Response form
Number of Days to Final Completion:	301 days (Substantial 271 days + 30 Final Completion days)
Liquidated Damages:	\$1,685 Per Day
Payment & Performance Bonds:	Quotes over \$200,000

Interested Contractors shall fill in the Request for Quotation Form and Bid Schedule and email them to Timothy Penton (Timothy.penton@colliercountyfl.gov) by the Quote due date and time.

Firm Name:

Quote Submission Date:

Quote Valid for:

Print Name & Title:

Signature:

Email:

Direct Line:

Cell Phone:

