



Email: Patrick.Boyle@colliercountyfl.gov
Telephone: (239) 252 - 8941

Addendum 2

Date: 03/20/2020
From: Patrick Boyle, Procurement Strategist - Acquisitions
To: Interested Bidders
Subject: Addendum 2

The following clarifications are issued as an addendum identifying the following clarification to the scope of work, changes, deletions, or additions to the original solicitation document for the referenced solicitation:

Change 1.

Please find attached a detailed plan and photos of the underground utilities located just south of the existing plant when a contractor was disconnecting piping from the plant as a precursor to the plant demolition project. This information is provided to assist you in what you will encounter in this area.

If you require additional information, please post a question on our Bid Sync (www.bidsync.com) bidding platform under the solicitation for this project.

CC: Tom Sivert, Project Manager

Please sign below and return a copy of this Addendum with your submittal for the above referenced solicitation.

(Signature)

Date

(Name of Firm)