

18-7384

Generator NESHAP Compliance Improvements

ITEM	ITEM DESCRIPTION	QTY	UOM	AMOUNT	TOTAL
1	LOCATION 1: CARICA PUMP STATION- Unit 1 and 2 Improvements				
1a	Mobilization/Demobilization	1	LS		\$0.00
1b	Permitting	1	LS		\$0.00
1c	Furnish and Install CPMS	1	EA		\$0.00
1d	Furnish and Install Diesel Oxidation Catalyst	2	EA		\$0.00
1e	Additional Cost to Furnish and Install Integrated Diesel Oxidation Catalyst and Engine Silencer	1	LS		\$0.00
1f	Furnish and Install Closed Crankcase Ventilation System	2	EA		\$0.00
1g	Structural Design and Improvements	1	LS		\$0.00
1h	Start-up, Training , and O&M	1	LS		\$0.00
1i	Temporary Load Bank	1	LS		\$0.00
1j	Performance Testing	1	LS		\$0.00
1k	Electrical Improvements	1	LS		\$0.00
1l	Miscellaneous Work	1	LS		\$0.00
1m	General Allowance	1	LS	\$10,000.00	\$10,000.00
2	LOCATION 2: SCRWTP-Lime Softening Facility-Unit 1 Improvements				
2a	Mobilization/Demobilization	1	LS		\$0.00
2b	Permitting	1	LS		\$0.00
2c	Furnish and Install CPMS	1	EA		\$0.00
2d	Furnish and Install Diesel Oxidation Catalyst	1	EA		\$0.00
2e	Additional Cost to Furnish and Install Integrated Diesel Oxidation Catalyst and Engine Silencer	1	LS		\$0.00
2f	Furnish and Install Closed Crankcase Ventilation System	1	EA		\$0.00
2g	Structural Design and Improvements	1	LS		\$0.00
2h	Start-up, Training , and O&M	1	LS		\$0.00
2i	Temporary Load Bank	1	LS		\$0.00
2j	Performance Testing	1	LS		\$0.00
2k	Electrical Improvements	1	LS		\$0.00
2l	Miscellaneous Work	1	LS		\$0.00
2m	General Allowance	1	LS	\$10,000.00	\$10,000.00
3	LOCATION 3: SCRWTP-Lime Softening Facility-Unit 3 Improvements				
3a	Mobilization/Demobilization	1	LS		\$0.00
3b	Permitting	1	LS		\$0.00
3c	Furnish and Install CPMS	1	EA		\$0.00
3d	Furnish and Install Diesel Oxidation Catalyst	1	EA		\$0.00
3e	Additional Cost to Furnish and Install Integrated Diesel Oxidation Catalyst and Engine Silencer	1	LS		\$0.00
3f	Furnish and Install Closed Crankcase Ventilation System	1	EA		\$0.00
3g	Structural Design and Improvements	1	LS		\$0.00
3h	Start-up, Training , and O&M	1	LS		\$0.00
3i	Temporary Load Bank	1	LS		\$0.00
3j	Performance Testing	1	LS		\$0.00
3k	Electrical Improvements	1	LS		\$0.00
3l	Miscellaneous Work	1	LS		\$0.00
3m	General Allowance	1	LS	\$10,000.00	\$10,000.00

4	LOCATION 4: SCRWTP-Reverse Osmosis Facility-Unit 1 & 2 Improvements					
4a	Mobilization/Demobilization	1	LS			\$0.00
4b	Permitting	1	LS			\$0.00
4c	Furnish and Install CPMS	1	EA			\$0.00
4d	Furnish and Install Diesel Oxidation Catalyst	2	EA			\$0.00
4e	Additional Cost to Furnish and Install Integrated Diesel Oxidation Catalyst and Engine Silencer	1	LS			\$0.00
4f	Furnish and Install Closed Crankcase Ventilation System	2	EA			\$0.00
4g	Structural Design and Improvements	1	LS			\$0.00
4h	Start-up, Training , and O&M	1	LS			\$0.00
4i	Temporary Load Bank	1	LS			\$0.00
4j	Performance Testing	1	LS			\$0.00
4k	Electrical Improvements	1	LS			\$0.00
4l	Miscellaneous Work	1	LS			\$0.00
4m	General Allowance	1	LS	\$10,000.00		\$10,000.00
5	LOCATION 5: NCRWTP-Unit 1-4 Improvements					
5a	Mobilization/Demobilization	1	LS			\$0.00
5b	Permitting	1	LS			\$0.00
5c	Furnish and Install CPMS	1	EA			\$0.00
5d	Furnish and Install Diesel Oxidation Catalyst	4	EA			\$0.00
5e	Additional Cost to Furnish and Install Integrated Diesel Oxidation Catalyst and Engine Silencer	1	LS			\$0.00
5f	Furnish and Install Closed Crankcase Ventilation System	4	EA			\$0.00
5g	Structural Design and Improvements	1	LS			\$0.00
5h	Start-up, Training , and O&M	1	LS			\$0.00
5i	Temporary Load Bank	1	LS			\$0.00
5j	Performance Testing	1	LS			\$0.00
5k	Electrical Improvements	1	LS			\$0.00
5l	Miscellaneous Work	1	LS			\$0.00
5m	General Allowance	1	LS	\$10,000.00		\$10,000.00
TOTAL BID (Add Items No. 1 through No. 5)						\$50,000.00