



Email: [Barbara.Lance@colliercountyfl.gov](mailto:Barbara.Lance@colliercountyfl.gov)

Telephone: (239) 252-8998

## Addendum 4

**Date:** September 12, 2018

**From:** Barbara Lance, Procurement Strategist

**To:** Interested Bidders

**Subject:** **Addendum # 4: Solicitation # 18-7450 Golden Gate City Stormwater Improvements-Northwest Quadrant-Stage 1**

The following clarifications are issued as an addendum identifying the following clarification to the scope of work, changes, deletions, or additions to the original solicitation document for the referenced solicitation:

**ADDITIONS:**

The following document have been added regarding new requirement:  
**18-7450 Exhibit I\_Supplemental TermsCond\_GeoTech Rpt\_Addendum 4**

**COMMENT:**

- The unit contract price for all pipe **will include** the “**cost of anchoring**” where required.

**CHANGES:**

- The “**Bid End Date**” has been extended to: **3:00 pm., September 24<sup>th</sup>, 2018**
- The “**Question/Answer Period**” has been extended to: **5:00 pm, September 17<sup>th</sup>, 2018**

CC: Gary Putaansuu, Project Manager

**Please sign below and return a copy of this Addendum with your submittal for the above referenced solicitation.**

\_\_\_\_\_  
(Signature)

\_\_\_\_\_  
Date

\_\_\_\_\_  
(Name of Firm)