

March 2, 2020

TO: ALL PREQUALIFIED BIDDERS
INVITATION TO BID: ARV REPLACEMENT - 54TH AVE (PID #003123M)
BID NUMBER: 190-0158-CP(PLU)
BID SUBMITTAL IS DUE: March 17, 2020 @ 3:00 P.M.

ADDENDUM NO. 1

Following is additional information, clarifications, questions and responses relative to referenced Bid (ITB):

CHANGES:

- Due to current construction market conditions, the County Engineer of Record (EOR) reassessed the advertised Engineer's Estimate. The revised engineering estimate for this project is \$959,025.00, which includes the Section E - Bid Sheet Revisions included in this addendum.
- Section E – Bid Submittal Sheet has been revised and is attached to this addendum titled “Section E – Bid Submittal Sheet – Addendum 1.” Use this version to submit your bid.

Section E – Bid Submittals Sheets Revisions

- **Item B. 10490 54th AVE N** Pay Item No. 339-1. Estimated Quantity of 30 is increased to 85 SY.
- **Item E. 5425 PARK ST N** Pay Item No. 339-1. Estimated Quantity of 45 is increased to 85 SY.
- **Item F. 7851 54TH AVE N** Pay Item No. 339-1. Estimated Quantity of 50 is increased to 115 SY.
- **Unspecified Work Allowance** Pay item SS-999-000 has increased from \$60,000.00 to \$85,000.00.

All other specifications, terms and conditions remain the same.

Please remember to acknowledge receipt of this Addendum in Section F, Page 56 under Addendum No.1 and return with completed bid package.

Sincerely,



Merry Celeste, CPPB
Division Director
Purchasing and Risk Management

PLEASE ADDRESS REPLY TO:
400 South Ft. Harrison, Sixth Floor
Clearwater, Florida 33756
Phone: (727) 464-3311
FAX: (727) 464-3925
Website: www.pinellascounty.org/purchase

