



Davidson Engineering
 4365 Radio Road, Suite 201
 Naples, FL 34104

Immokalee Road Reliability Connections

4/4/2018

Collier County Contact No. 13-6164-PU

Rev. 5/2/2018

Collier County Project No. 71010.20.5

Bid Schedule - Proposed Site Work

<i>Scope of Work</i>		<i>Quantity</i>	<i>Unit</i>	<i>Unit Price</i>	<i>Total Price</i>
Initial Site Work					
1	Mobilization	1	LS		\$ -
2	Maintenance of Traffic	1	LS		\$ -
3	Silt Fence	1	LF		\$ -
4	Hay Bales	6	EA		\$ -
5	Removal of Existing Asphalt Pavement	135	SF		\$ -
6	Removal of Existing Concrete Sidewalk	468	SF		\$ -
7	Sod with watering	265	SY		\$ -
TOTAL INITIAL SITE WORK CONSTRUCTION					\$ -
Pavement/Concrete/Fencing					
8	Asphalt - 1 1/2" Type S-111	15	SY		\$ -
9	8" Limerock Base	20	SY		\$ -
10	Type F Curb - Forming and Concrete	12	LF		\$ -
11	6" Thick Concrete Sidewalk	52	SY		\$ -
TOTAL PAVEMENT/CONCRETE/FENCING CONSTRUCTION					\$ -
Water Utilities - C900 CL200 DR-14 PVC					
12	10" Water / Fire Main	79	LF		\$ -
13	12" Water / Fire Main	521	LF		\$ -
14	Temporary Blow-off	2	EA		\$ -
15	8" Gate Valve	1	EA		\$ -
16	10" Gate Valve	1	EA		\$ -
17	12" Gate Valve	3	EA		\$ -
18	Permanent Bacterial Sample Point	1	EA		\$ -
19	Air Release Valve	2	EA		\$ -
20	Connection to Existing Main *	1	LS		\$ -
21	12" Pipe Cap	2	EA		\$ -
22	Gap Configuration	2	EA		\$ -
TOTAL POTABLE WATER CONSTRUCTION					\$ -



Davidson Engineering
 4365 Radio Road, Suite 201
 Naples, FL 34104

Misc. Conditions (If Necessary)				
23	ADA Curb Ramp	1	EA	\$ -
24				\$ -
25				\$ -
26				\$ -
TOTAL MISC. CONSTRUCTION				\$ -
Water Utilities Bid Alternate				
27	Hot Tap 8" Main at CVS Drive rather than cut in Tee	1	EA	\$ -
28				\$ -
TOTAL WATER UTILITIES BID ALTERNATE				\$ -
OVERALL TOTAL SITE CONSTRUCTION				\$ -

* Note: If the connection point in the CVS driveway is actively being used for Fire Service to the CVS building under