



Email: Barbara.Lance@colliercountyfl.gov
Telephone: 239.252.8998

ADDENDUM # 1

Date: November 6, 2020
From: Barbara Lance, Procurement Strategist
To: Interested Bidders
Subject: Addendum # 1 – 21-7822 North County Regional Water Treatment Plant (NCRWTP) & Isle of Capri Surge Control System

This Addendum has been issued for the following items identifying clarifications, changes, deletions, and/or additions to the scope of work, solicitation documents and/or bid schedule for the above referenced solicitation:

CHANGES:

1. The “Off-Site Pre-Bid Meeting” scheduled for ~~Monday, November 9, 2020 @ 10:00 am~~ has been rescheduled for Thursday, November 12, 2020 at 10:00 am. Location remains the same and will be held at: NCRWTP 8005 Vanderbilt Beach Rd, Naples, FL 34120
2. The Formula for “**SUBTOTAL – ITEMS 9-15**” on Bid Schedule, has been corrected to total the correct rows. ~~21-7822 Bid Schedule~~ has been replaced with:
21-7822 Addendum 1-Bid Schedule

If you require additional information please post a question on our Bid Sync (www.bidsync.com) bidding platform under the solicitation for this project.

Please sign below and return a copy of this Addendum with your submittal for the above referenced solicitation.

(Signature)

Date

(Name of Firm)