



Email: Barbara.Lance@colliercountyfl.gov  
Telephone: 239.252.8998

### ADDENDUM # 3

---

**Date:** November 20, 2020  
**From:** Barbara Lance, Procurement Strategist  
**To:** Interested Bidders  
**Subject:** Addendum # 3 – 21-7822 North County Regional Water Treatment Plant (NCRWTP) & Isle of Capri Surge Control System

This Addendum has been issued for the following items identifying clarifications, changes, deletions, and/or additions to the scope of work, solicitation documents and/or bid schedule for the above referenced solicitation:

#### **CHANGES:**

1. The Bid “**End Date**” for **21-7822 North County Regional Water Treatment Plant (NCRWTP) & Isle of Capri Surge Control System** has been extended from ~~November 30, 2020 @ 3:00 pm~~ to: **December 4, 2020 @ 3:00 pm.**

#### **CONTRACT DOCUMENTS – SPECIFICATIONS**

2. Section 43 42 21.08 – Hydropneumatic Pressure Control System Including Tank

Refer to Paragraph 3.03.C.3, in subparagraph a, add the word “not” before the word witnessed.  
Refer to Paragraph 3.03.C.5, in subparagraph a, add the word “not” before the word witnessed.

#### **CONTRACT DOCUMENTS – DRAWINGS:**

3. Drawing 00G01 – Bid Set – Cover Sheet, Location/Area Map, List of Drawings

Delete this drawing from the bid set and replace with the attached drawing marked Addendum 1.

4. Drawing 00M04 – Bid Set – Mechanical Typical Details

Add the attached typical detail, CP-131 Thrust Restraint – Buried Thrust Block, to this drawing.

If you require additional information please post a question on our Bid Sync ([www.bidsync.com](http://www.bidsync.com)) bidding platform under the solicitation for this project.

**Please sign below and return a copy of this Addendum with your submittal for the above referenced solicitation.**

---

(Signature)

---

Date

---

(Name of Firm)