



Email: Kristofer.lopez@colliercountyfl.gov
Telephone: (239) 252-8944

Addendum #3

Date: April 19, 2022
From: Kristofer Lopez, Procurement Strategist
To: Interested Bidders
Subject: Addendum # 3 Solicitation #22-7982 - 105th & 106th Avenue North Public Utilities Renewal Project

The following clarifications are issued as an addendum:

1. The following project permits have been uploaded:
 - a. FDEP-105th & 106th Ave N_Sewer_Exemption
 - b. SFWMD_220301-33382_105th & 106th Ave_Exemption_20220401
 - c. SFWMD NP Master Dewatering 160725-5_Permit_20160923
 - d. SFWMD_NP-98-99th105-106th_Letter Mod_04072022
2. The Contractor shall replace all signs with new signs, posts, and hardware to meet current Collier County and FDOT specifications/standards. All removed signs shall be returned to Collier County Traffic Operations at 2885 Horseshoe Drive South, Naples, FL 34104.
3. Contractor shall replace striping to meet current Collier County and FDOT specifications/standards; all striping shall be thermoplastic

If you require additional information, please post a question on our Bid Sync (www.bidsync.com) bidding platform under the solicitation for this project.

Please sign below and return a copy of this Addendum with your submittal for the above referenced solicitation.

(Signature)

Date

(Name of Firm)