

North County Regional Water Treatment Plant Water Flow Meter Replacement, South County Regional Water Treatment Plant Flow Meters and Lime Slakers Replacment

Construction ITB 24-8252

Bid Schedule

Project Number: 70136.2.3, 70136.1.7, 70136.1.9

Item No.	DESCRIPTION	UNIT	QTY	Unit Price	TOTAL AMOUNT
1	Mobilization*	LS	1		\$ -
2	Demobilization*	LS	1		\$ -
3	Demolish and Dispose of Existing Lime Slaking Systems	EA	2		\$ -
4	Demolish and Dispose of NCRWTP Flow Meter, Piping, and Appurtenances	EA	1		\$ -
5	Demolish and Dispose of SCRWTP Flow Meters, Piping, and Appurtenances	EA	3		\$ -
6	Provide and Install New Lime Slaking Systems	EA	2		\$ -
7	Provide and Install New NCRWTP Flow Meter, Piping, and Appurtenances	EA	1		\$ -
8	Provide and Install New SCRWTP Flow Meters, Piping, and Appurtenances	EA	3		\$ -
9	Disinfection	LS	1		\$ -
10	Commissioning	LS	1		\$ -
11	Record Drawings	LS	1		\$ -
TOTAL BID AMOUNT					\$ -

* Staff has allocated \$100,000.00 in Owner's Allowance - for Owners Use as Directed. This Allowance will be used only at the Owner's direction to accomplish work due to unforeseen conditions and/or as directed by the Owner. Inclusion of the Allowance as part of the Contract Price is not a guarantee that the Contractor will be paid any portion or the full amount of the Allowance. Expenditures of Owners Allowance will be made through Change Order with proper documentation of Time and Materials supporting the change.

***Note: The scheduled value for mobilization plus demobilization shall not exceed 5 percent of the Total Bid Amount.**