
Item No. Description Quantity Unit Unit Price Total

1

Mobilization-Demobilization (not to exceed 10% of the 

total Bid Amount) 1 LS -$                    

Subtotal -$                    

2 Structural Supports 1 LS -$                    

3 Misc. Electrical 1 LS -$                    

4 Instrumentation & Controls 1 LS -$                    

5 Pump and Motor 1 LS -$                    

6 Misc. Piping 1 LS -$                    

Subtotal -$                    

7 Misc. Structural 1 LS -$                    

8 Misc. Electrical 1 LS -$                    

9 Instrumentation & Controls 1 LS -$                    

10 Pump and Motor 1 LS -$                    

11 Misc. Piping 1 LS -$                    

12 Site Civil 1 LS -$                    

Subtotal -$                    

Well 117 and Well 119 Conditioning

13

13-1 Perform pre-treatment downhole video survey. 2 EA -$                    

13-2

Install temporary test pump and perform pre-treatment 

step-drawdown test. 2 EA -$                    

13-3

Install required temporary wellhead, isolation packer, and 

tubing.  Treat each well using 6,000 gallons of HCL as 

specified. 2 EA -$                    

13-4 Conduct airlift surge development for 16 hours per well. 32 Hours -$                    

13-5

Install temporary test pump and perform post-treatment 

high-rate pump development for 16 hours per well.  

Perform sand content, turbidity and silt density index 

testing during pump development. 32 Hours -$                    

13-6 Conduct post-treatment step-drawdown test. 2 EA -$                    

13-7

Collect water samples and provide analysis results for 

primary and secondary drinking water standards. 2 EA -$                    

13-8 Disinfect well as specified. 2 EA -$                    

13-9 Clean and restore site 1 LS -$                    

Subtotal -$                    

-$                    

Well Conditioning (reference WSA, Inc. Specification Section)

24-8266 NRO Wells 117N and 119N Improvements

Bid Schedule

General

Well 117 Improvements

Well 119 Improvements

TOTAL BID AMOUNT



* Staff has allocated $150,000 in Owner's Allowance - for Owners Use as Directed. This Allowance will be used only at the 

Owner's direction to accomplish work due to unforeseen conditions and/or as directed by the Owner. Inclusion of the 

Allowance as part of the Contract Price is not a guarantee that the Contractor will be paid any portion or the full amount of 

the Allowance. Expenditures of Owners Allowance will be made through Change Order with proper documentation of Time 

and Materials supporting the change.


