
4/8/2025

Bid Schedule

NRO Wells 118N and 120N Improvements

Item No. Description Quantity Unit  Unit Price  Total 

General

1

Mobilization-Demobilization (not to exceed 10% of 

the Total Bid Amount) 1 LS -$                     

 Subtotal  -$                     

Well 118N Improvements

2 Misc. Structural 1 LS -$                     

3 Misc. Electrical 1 LS -$                     

4 Instrumentation & Controls 1 LS -$                     

5 Wellhead, Pump and Motor 1 LS -$                     

6 Misc. Piping, Valves and Fittings 1 LS -$                     

Subtotal -$                     

Well 120N Improvements

7 Misc. Structural 1 LS -$                     

8 Misc. Electrical 1 LS -$                     

9 Instrumentation & Controls 1 LS -$                     

10 Wellhead, Pump and Motor 1 LS -$                     

11 Misc. Piping, Valves and Fittings 1 LS -$                     

 Subtotal  -$                     

12

Well Conditioning (reference WSA, Inc. 

Specification Section)

12-1 Perform pre-treatment downhole video survey.
2 EA -$                     

12-2

Install temporary test pump and perform pre-

treatment step-drawdown test.
2 EA -$                     

12-3

Install required temporary wellhead, isolation 

packer, and tubing.  Treat each well using 6,000 

gallons of HCL as specified.

2 EA -$                     

12-4

Conduct airlift surge development for 16 hours per 

well.
32 Hours -$                     

12-5

Install temporary test pump and perform post-

treatment high-rate pump development for 16 

hours per well.  Perform sand content, turbidity 

and silt density index testing during pump 

development.

32 Hours -$                     

12-6 Conduct post-treatment step-drawdown test.
2 EA -$                     

12-7

Collect water samples and provide analysis results 

for primary and secondary drinking water 

standards.

2 EA -$                     

12-8 Disinfect well as specified. 2 EA -$                     

12-9 Clean and restore site 1 LS -$                     

 Subtotal  -$                     

Well Conditioning



NRO Wells 118N and 120N Improvements

Engineer's Opinion of Probable Cost

April 2025

2 of 2

Well 119N Electrical Improvements

13 Verification of Existing Wiring 1 LS -$                     

14 Wiring Installation 1 LS -$                     

15 Conduit Installation 150 LF -$                     

 Subtotal  -$                     

-$                     TOTAL BID AMOUNT

* Staff has allocated $200,000 in Owner's Allowance - for Owners Use as Directed. This Allowance will be used only at 

the Owner's direction to accomplish work due to unforeseen conditions and/or as directed by the Owner. Inclusion of 

the Allowance as part of the Contract Price is not a guarantee that the Contractor will be paid any portion or the full 

amount of the Allowance. Expenditures of Owners Allowance will be made through Change Order with proper 

documentation of Time and Materials supporting the change.


