

Email: Robert.Wiley@colliercountyfl.gov  
Telephone: (239) 252 -2322

**Addendum 5**

**Date:** October 9, 2020  
**From:** Robert Wiley, Principal Project Manager  
Stormwater Management Section  
**To:** Interested Bidders  
**Subject:** Addendum # 5 Solicitation # 60196.21 GRASIP Phase 1 Stormwater Improvements

The following clarifications are issued as an addendum identifying the following clarification to the scope of work, changes, deletions, or additions to the original solicitation document for the referenced solicitation:

Change 1.

<b>QUESTIONS 1 THRU 18:</b>	<b><u>Responses provided on 10-9-20</u></b>
-----------------------------	---

Change 2.

<b>REVISED CONSTRUCTION PLANS:</b>	<b><u>“GRASIP 1 3-4-20” and “GRASIP 2 5-29-20” Plans Sets Replaced with Combined Plan Set Named “Addendum 5 – GRASIP 1 &amp; 2 w- Structural s-s certified 10-6-20</u></b>
------------------------------------	--

Change 3.

<b>REVISED BID SHEET:</b>	<b>“GRASIP Phase 1 Construction Bid GRASIP 1 and GRASIP 2 Plans 5-27-TCS.xlsx” Replaced with “Addendum 5 – GRASIP Construction BID (Rev. 10-5-20)</b>
---------------------------	---

If you require additional information, please post a question on our Bid Sync ([www.bidsync.com](http://www.bidsync.com)) bidding platform under the solicitation for this project.

**Please sign below and return a copy of this Addendum with your submittal for the above referenced solicitation.**

\_\_\_\_\_  
(Signature)

\_\_\_\_\_  
Date

\_\_\_\_\_  
(Name of Firm)