



Addendum #2 6/4/2025

Date: May 14th, 2025

From: Matthew Fortune,
Project Manager II
Matthew.Fortune@colliercountyfl.gov

To: Potential Quoters

Subject: Request for Quotes – RFQ 20-7800 PS 308.06 Rehabilitation

| | |
|-------------------------------------|--|
| Project: | Pump Station 308.06 Rehabilitation |
| RFQ Due Date: | Thursday, June 12th, 2025 at 5:00PM Thursday, June 5th, 2025, at 5:00 PM |
| Pre-Quote Meeting (Non-Mandatory): | N/A |
| Q&A Deadline: | Thursday, May 29 th , 2025, at 5:00 PM |
| Number of Days to Final Completion: | 550 days to substantial + 30 days final = 580 days |
| Documents Provided: | 1. RFQ Cover Letter 2. Bid Schedule 3. Supplemental Specifications 4. Bidding Construction Plans 5. Photos 6. Pump station and access easements documents. 7. List of materials to be provided by the County |
| Liquidated Damages: | \$268.09 per day |
| Payment and Performance Bonds: | Required if the quote exceeds \$200,000 |

Your quotation response for this project is due electronically to the Email address listed above no later than the date and time specified above. We will not accept any quotation responses later than the noted time and date. We look forward to your participation in this request for information/quotation process.

Please return the following documents with your quote:

- **This RFQ Letter signed by an officer of the Firm.**
- **Bid Schedule Form with quote costs.**
- **Any and all Bid Addendums signed by an officer of the Firm.**

Douglas N. Higgins, Inc.
Firm's Complete Legal Name

239-774-3130 / 239-774-4266
Telephone Number / Fax Number

Signature

Vice President
Title

Michael Lobello
Print Name

Date