

Immokalee Water and Sewer District

Clarifier Rehab

Revised BID PROPOSAL

DIVISION 1- MOBILIZATION

Tuesday, May 26, 2020 at 10AM

Item	Item Description	Unit	Qty	Unit Cost	Amount
1	Mobilization/Demobilization	LS	1		
2	Preconstruction Audio/Video Recording	LS	1		
3	Preparation of As-Built Drawings	LS	1		
4	O&M Manuals And Training	LS	1		
<i>Place sub-total at right and below in the bid proposal</i>					
DIVISION ONE SUB-TOTAL					

DIVISION 2 - CLARIFIER REHABS (Plans and Specs prepared by Weston & Sampson)

Item	Item Description	Unit	Qty	Unit Cost	Amount
Clarifier #1 Rehab					
1-5	Existing Clarifier Partial Demolition and Removal	EA	1		
1-6	Clarifier Weir And Piping Modification	EA	1		
1-7	Clarifier Mechanism And Installation	EA	1		
1-8	Clarifier Concrete Floor Modifications	EA	1		
1-9	Clarifier Electrical Modifications	EA	1		
1-10	Clarifier Coatings (Interior and Exposed Exterior)	EA	1		
1-11	Clarifier Stairs, Walkway, And Foam Spray System	EA	1		
1-12	Weir Cleaning System And Installation	EA	1		
1-13	Clarifier Start-Up and Testing	EA	1		
1-14	Scum Pit and Piping Installation	EA	1		
1-15	Scum Pump And Control Panel Installation	EA	1		
1-16	Scum Pit Electrical Modifications	EA	1		

Clarifier #2 Rehab					
2-5	Existing Clarifier Partial Demolition and Removal	EA	1		
2-6	Clarifier Weir And Piping Modification	EA	1		
2-7	Clarifier Mechanism and Installation	EA	1		
2-8	Clarifier Concrete Floor Modifications	EA	1		
2-9	Clarifier Electrical Modifications	EA	1		
2-10	Clarifier Coatings (Interior and Exposed Exterior)	EA	1		
2-11	Clarifier Stairs, Walkway, And Foam Spray System	EA	1		
2-12	Weir Cleaning System And Installation	EA	1		
2-13	Clarifier Start-Up and Testing	EA	1		
2-14	Scum Pit and Piping Installation	EA	1		
2-15	Scum Pump And Control Panel Installation	EA	1		
2-16	Scum Pit Electrical Modifications	EA	1		

Immokalee Water and Sewer District

Clarifier Rehab

Revised BID PROPOSAL

Tuesday, May 26, 2020 at 10AM

Clarifier #3 Rehab					
3-5	Existing Clarifier Partial Demolition and Removal	EA	1		
3-6	Clarifier Weir And Piping Modification	EA	1		
3-7	Clarifier Mechanism And Installation	EA	1		
3-8	Clarifier Concrete Floor Modifications	EA	1		
3-9	Clarifier Electrical Modifications	EA	1		
3-10	Clarifier Coatings (Interior and Exposed Exterior)	EA	1		
3-11	Clarifier Stairs, Walkway, And Foam Spray System	EA	1		
3-12	Weir Cleaning System And Installation	EA	1		
3-13	Clarifier Start-Up and Testing	EA	1		
3-14	Scum Pit and Piping Installation	EA	1		
3-15	Scum Pump And Control Panel Installation	EA	1		
3-16	Scum Pit Electrical Modifications	EA	1		

Facility Modifications					
17	4" Plug Valve	EA	3		
18	4" Ductile Iron Pipe	LF	165		
19	Chlorine System Modifications	EA	1		
20	Existing Clarifier #4 Weir Cleaning System	EA	1		
21	Gravity Thickener Removal, Disposal, and Piping Modification	EA	1		
22	Lightning Protection System	EA	3		
23	Scum Tank Modifications and Overflow Piping	EA	1		
24	Scum Line Alterations	EA	1		
25	Sidewalk	LF	100		
26	Site Restoration	LS	1		
27	Collier County Building Permit Allowance	LS	1	\$ 30,000.00	\$ 30,000.00
28	Structural Allowance	LS	1	\$ 100,000.00	\$ 100,000.00
<i>Place sub-total at right and below in the bid proposal</i>				DIVISION TWO SUB-TOTAL	

BID PROPOSAL SUMMARY		
DIVISION 1 - MOBILIZATION AND MAINTENANCE OF TRAFFIC	SUB-TOTAL	
DIVISION 2 - CLARIFIER REHABS	SUB-TOTAL	
DIVISION ONE AND TWO SUB-TOTAL		
TOTAL BID AMOUNT		