



**NOTICE TO BIDDERS
US 41 NE RESERVOIR PUMP STATION & TRANSMISSION MAIN
BUT25111JM**

ADDENDUM No. 1

August 7, 2025

This notice is being provided to all prospective bidders to clarify or change information or answer questions submitted for the above Bid document.

Bid Submittal Due Date: September 3, 2025, at 1:30 PM (ET)

Bids must be submitted through Ion Wave by 1:30 PM (ET), on September 3, 2025. Bids will not be permitted to be submitted after that time.

The time indicated on Ion Wave is considered the official time. Once the closing date and "Time Left" count down has expired, Ion Wave will no longer permit proposals to be submitted. It is the responsibility of the Supplier to ensure all bids are submitted on time, through the Ion Wave System, by the Closing deadline.

Unless specifically stated, Addendum No. 1 is hereby made part of the Contract Document and the Bidder further agrees that the Official Proposal of BUT25111JM includes all impacts resulting from said Addenda. Receipt of this addendum must be acknowledged in the returned bid package that will be received by the City of Cape Coral for the US 41 NE Reservoir Pump Station & Transmission Main. Failure to acknowledge receipt of Addendum No. 1 may result in rejection of the bid.

A. MODIFICATION:

CHANGES TO DRAWINGS – 2025-04-10 SW Agg Raw Water Pipe Line (swfwmd)

1. DELETE Drawing Sheet 6.34 Plan and Profile (Gator Slough) in its entirety and REPLACE with attached Drawing Sheet 6.34 Plan and Profile (Gator Sough)-6(34) Addendum 1.

B. QUESTIONS:

Question #1: Is there an owner estimate available for this project?

Response #1: No estimate is available at this time.

Question #2: Is there an Engineer's Estimate for this project?

Response #2: No estimate is available at this time.

C. ATTACHMENTS:

1. Attachment 1 - Drawing Sheet 6.34 – Revised 7/25 – Addendum 1

Last day for Questions will be August 15, 2025

No addendum will be issued within five (5) business days prior to the submission deadline, unless the addendum has been issued extending the deadline. **Failure to acknowledge receipt of addendum may result in rejection of proposal.**

End of Addendum No 1.



For
Wanda Roop, CPPO
Procurement Manager