



BID ADDENDUM NUMBER ONE

for

WATER MAIN IMPROVEMENT MADDOX LANE

¹
ISSUE DATE: March 18, 2020

The following clarifications, changes, additions, and/or deletions are made to the Contract Documents and Specifications for the above referenced project:

Clarifications

GENERAL

1. BIDDER understands OWNER will be purchasing and providing Contractor with various fittings to be installed for connections, fire hydrants and pipelines for this Project. See Fittings List attached to this Bid Addendum #1 for specific items. Any necessary fittings not listed will be the responsibility of Contractor to obtain and install. All fittings provided by OWNER shall be included in Contractor's One Year Warranty. Coordination for the pick and delivery of the fittings/materials stored on BSU property is the responsibility of the Contractor and any costs incurred should be included with under bid items.

Changes and Questions from Bidders

1. Due to recent events related to the COVID-19, the pre-bid conference scheduled to be held on Monday, March 23, 2020 has been cancelled.
2. Questions from Bidders will be accepted until 5:00 p.m. Monday, March 30, 2020. Responses will not be given to questions received after this deadline.
3. The bid due date has been extended a week and sealed bids are now due on Monday, April 6, 2020 at 1:30 p.m. for the Water Main Improvement Maddox Lane project.

END OF BID ADDENDUM NO. 1