

**Pelican St E Stormwater Improvements**

**Bid Schedule**

<u>Item No.</u>	<u>Description</u>	<u>Unit</u>	<u>Qty</u>	<u>Unit Price</u>	<u>Amount</u>
1	Mobilization/Demobilization	LS	1	\$ -	\$ -
2	MOT	LS	1	\$ -	\$ -
3	Survey Layout & Record Drawings	LS	1	\$ -	\$ -
4	Paver Driveway (removal, store and replacement)	SY	70	\$ -	\$ -
5	Concrete Driveway (removal and replacement)	SY	120	\$ -	\$ -
6	Type "C" Structures	EA	2	\$ -	\$ -
7	12" HDPE	LF	250	\$ -	\$ -
8	Connection to existing inlet box	EA	1	\$ -	\$ -
9	St. Augustine Floratam sod	SY	200	\$ -	\$ -
<b>SUBTOTAL</b>					\$ -
	Owner's Allowance to be 15% of the SUBTOTAL. This Allowance will be used only at the Owner's direction to accomplish work due to unforeseen conditions and/or as directed by the Owner. (No additional payment shall be made for rock excavation, replacement of fill or dewatering.) Inclusion of the Allowance as part of the Contract Price is not a guarantee that the Contractor will be paid any portion or the full amount of the Allowance.	EA	1		\$ -
<b>TOTAL</b>					\$ -