

| <b>SRO WELLFIELD- WELLS 19-20 ELECTRICAL IMPROVEMENTS</b> |  |                 |                    |                   |
|---|--|-----------------|--------------------|-------------------|
| <b>ITEM #</b>   | <b>BRIEF DESCRIPTION OF ITEMS</b>                                | <b>QUANTITY</b> | <b>UNIT</b>        | <b>UNIT PRICE</b> |
| 1.0   | MOBILIZATION/DEMOBILIZATION (not to exceed 5% of the total cost) | 1               | LS                 | \$                |
| 2.0   | REMOVE & REPLACE CONDUIT   | 1               | LS                 | \$                |
| 3.0   | REMOVE & REPLACE MANHOLE   | 1               | LS                 | \$                |
| 4.0   | REMOVE & REPLACE FAULTY WIRE                                     | 1               | LS                 | \$                |
| 5.0   | INSTALL RACK SYSTEM TO SUPPORT CONDUCTORS IN MANHOLES            | 1               | LS                 | \$                |
| 6.0   | GROUNDING OF PANEL & MANHOLES                                    | 1               | LS                 | \$                |
| 7.0   | CERTIFIED TESTING  | 1               | LS                 | \$                |
| 8.0   | CONCRETE CAP   | 1               | LS                 | \$                |
| 9.0   | FINAL AS BUILT SURVEY  | 1               | LS                 | \$                |
| 10.0  | MISCELLANEOUS WORK (Not Identified as a Separate Bid Item)       | 1               | LS                 | \$                |
| 11.0  | CREDIT (for disposed wire)                                       | 1               | LS                 | \$                |
|   |  |                 |                    |                   |
| <b>SUBTOTAL ITEMS 1 THRU 11</b>                           |  |                 |                    |                   |
| 12.0  | ALLOWANCE FOR OWNER DIRECTED WORK                                | 1               | T&M                | \$                |
|   |  |                 |                    |                   |
| <b>TOTAL ITEMS 1 THRU 12</b>                              |  |                 | <b>LS &amp; TM</b> | <b>\$</b>         |
|   |  |                 |                    |                   |
| <b>ALTERNATE 1</b>  |  |                 |                    |                   |
|   | Install three additional conduits MH4 to SRO 20.                 | 1               | LS                 | \$                |
| <b>TOTAL ITEMS &amp; ALTERNATE 1</b>                      |  | <b>1</b>        | <b>LS &amp; TM</b> | <b>\$</b>         |

|   |
|---|
| <p>CONTRACTOR NAME: _____</p> <p>CONTRACTOR SIGNATURE: _____ DATE _____</p> |
|---|

