

Peninsula Engineering
Agnoli, Barber & Brundage, Inc.

Bid Form - June 16, 2021
Bid Due Date - July 1, 2021

**AVE MARIA - AVILA AVE STOP SIGN MODIFICATIONS
SETON ST / BATTLECREEK WAY - STRIPING IMPROVEMENTS**

Item No.	Description	Unit	Quantity	Unit Cost	Total Cost
1	MOBILIZATION	LS	1		\$0.00
2	MAINTENANCE OF TRAFFIC	LS	1		\$0.00
3	REMOVE EXISTING STRIPING	LS	1		\$0.00
4	REPLACE EXISTING STRIPING (THERMOPLASTIC)	LS	1		\$0.00
5	REMOVE EXISTING SIGNAGE	LS	1		\$0.00
6	SIGNAGE REPLACEMENT AND RELOCATION	LS	1		\$0.00
7	REPAIR FLASHING SIGN PUSH BUTTON (NW CORNER OF TAYLOR ST)	LS	1		\$0.00
8	ELECTRICAL TESTING - CONFIRM ALL FLASHING SIGNS ARE OPERATIONAL	LS	1		\$0.00
PROJECT TOTAL					\$0.00